MAY 29, 2018 09:21 AM
15BPR.7

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.

CURRITUCK

2:00 PM 1/ 4 001
MAY 15 2018 C204171
0.480 MI

FREYSSINET, INC

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

COASTAL GUNITE CONSTRUCTION
COMPANY

STERLING, VA BENICIA, CA CAMBRIDGE, MD
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 463200.00 380000.00 650000.00

0002  4400000000-E 1110 WORK ZONE SIGNS (STAT) 288 SF 16.60 4780.80 20.00 5760.00 16.95 4881.60

0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 10.80 3110.40 15.00 4320.00 10.00 2880.00

0004 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2690.00 5380.00 5000.00 10000.00 3150.00 6300.00

0005  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 12150.00 24300.00 19000.00 38000.00 5000.00 10000.00

0006 4430000000-N 1130 DRUMS 80 EA 52.60 4208.00 60.00 4800.00 44.00 3520.00

0007 4435000000-N 1135 CONES 50 EA 19.60 980.00 25.00 1250.00 25.00 1250.00

0008  4480000000-N 1165 TMA 2 EA 26400.00 52800.00 25000.00 50000.00 20000.00 40000.00

0009 4510000000-N 1190 LAW ENFORCEMENT 80 HR 45.80 3664.00 60.00 4800.00 64.00 5120.00

0010 4516000000-N 1180 SKINNY DRUM 90 EA 37.90 3411.00 35.00 3150.00 45.00 4050.00

0011 4815000000-E 1205 PAINT PVMT MARKINGS 6" 11,385 LF 0.29 3301.65 1.00 11385.00 1.65 18785.25

0012 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 11,385 LF 1.15 13092.75 2.50 28462.50 2.65 30170.25

0013  4900000000-N 1251 PERM RAISED PVMT MARKERS 64 EA 28.60 1830.40 50.00 3200.00 31.00 1984.00
STRUCTURE ITEMS

0014 8161000000-E 420 GROOVING BRIDGE FLOORS 138,435.4 SF 0.43 59527.22 1.00 138435.40 0.70 96904.78

0015 8559000000-E SP  SURFACE PREP, CLASS Il 309 SY 664.00 20517.60 500.00 15450.00 500.00 15450.00

0016 8664000000-E SP SHOTCRETE REPAIRS 48705 CF 417.00 2030998.50 470.00 2289135.00 365.00 1777732.50

0017 8678000000-E SP EPOXY RESIN INJECTION 294 LF 71.60 21050.40 225.00 66150.00 100.00 29400.00

0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 302200.00 375000.00 400000.00
REMOVAL OF EXISTING FENDER SYSTEM

0019 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,332 LF 69.90 232906.80 82.00 273224.00 102.50 341530.00
10" X 10" TREATED LUMBER

0020 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 12,300 LF 40.00 492000.00 54.00 664200.00 38.00 467400.00
12" DIA. TREATED TIMBER PILES

0021 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 516 LF 66.40 34262.40 73.00 37668.00 99.00 51084.00
8" X 8" TREATED LUMBER

0022 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,632 LF 59.60 97267.20 75.00 122400.00 65.00 106080.00
SILICONE JOINT SEALANT

0023 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 450.65 CY 3075.00 1385748.75 2800.00 1261820.00 3823.00 1722834.95
PPC MATERIALS

0024 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 18.4 CF 953.00 17535.20 1200.00 22080.00 1000.00 18400.00
REPAIRS TO PRESTRESSED CONC GIRDER

0025 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 8,115 LB 4.60 37329.00 8.00 64920.00 5.95 48284.25
HARDWARE

0026 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 309 SY 332.00 10258.80 400.00 12360.00 425.00 13132.50
CONC DECK REPAIR FOR PPC  OVERLAY

0027 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 16,2234 SY 24.00 389361.60 32.00 519148.80 26.00 421808.40
PLACING & FINISHING PPC OVER- LAY

0028 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 16,2234 SY 11.50 186569.10 14.00 227127.60 23.00 373138.20
SCARIFYING BRIDGE DECK

0029 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 16,2234 SY 3.10 50292.54 5.25 85172.85 4.75 77061.15

SHOTBLASTING BRIDGE DECK



MAY 29, 2018 09:21 AM CURRITUCK 2:00 PM 2/ 4 001

15BPR.7 MAY 15 2018 C204171

TIP NO 0.480 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.
CONTRACT TOTAL TOTAL 5951884.11 TOTAL 6719419.15 TOTAL 6739181.83
ROADWAY ITEMS SUB-TOTAL 584059.00 SUB-TOTAL 545127.50 SUB-TOTAL 778941.10
STRUCTURE ITEMS SUB-TOTAL 5367825.11 SUB-TOTAL 6174291.65 SUB-TOTAL 5960240.73



MAY 29, 2018 09:21 AM
15BPR.7

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.

CURRITUCK

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

CEKRAINC

WILMINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115 FLASHING ARROW BOARD
0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN
0006 4430000000-N 1130 DRUMS

0007 4435000000-N 1135 CONES

0008 4480000000-N 1165 TMA

0009 4510000000-N 1190 LAW ENFORCEMENT

0010 4516000000-N 1180 SKINNY DRUM

0011 4815000000-E 1205 PAINT PVMT MARKINGS 6"
0012 4847030000-E 1205 POLYUREA LINES (6", 20 MILS)
0013 4900000000-N 1251 PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0014 8161000000-E 420 GROOVING BRIDGE FLOORS
0015 8559000000-E SP SURFACE PREP, CLASS I
0016 8664000000-E SP SHOTCRETE REPAIRS
0017 8678000000-E SP EPOXY RESIN INJECTION
0018 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING FENDER SYSTEM
0019 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
10" X 10" TREATED LUMBER
0020 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
12" DIA. TREATED TIMBER PILES
0021 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
8" X 8" TREATED LUMBER
0022 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT
0023 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS
0024 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC GIRDER
0025 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
HARDWARE
0026 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
CONC DECK REPAIR FOR PPC  OVERLAY
0027 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING PPC OVER- LAY
0028 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK
0029 8893000000-E SP GENERIC STRUCTURE ITEM (SY)

SHOTBLASTING BRIDGE DECK
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MAY 29, 2018 09:21 AM
15BPR.7

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE # 15 ON US-158 OVER INTRACOASTAL WATERWAY.

CURRITUCK

2:00 PM
MAY 15 2018

0.480 MI

4/ 4

001
C204171

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

FREYSSINET, INC

AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC
COASTAL GUNITE CONSTRUCTION COMPANY
FLATIRON CONSTRUCTORS INC

CEKRAINC

a s~ w N e

TOTAL 7078621.25

SUB-TOTAL 754469.25
SUB-TOTAL 6324152.00

CONTRACT TOTAL

5951884.11
6719419.15
6739181.83
7078621.25
7570709.57

TOTAL

SUB-TOTAL
SUB-TOTAL

7570709.57

832875.50
6737834.07



MAY 29, 2018 09:21 AM BRUNSWICK 2:00 PM 1/3 002
15BPR.25, 2018CPT.03.22.10101, 2018CPT.03.22.20101 MAY 15 2018 C204185

TIP NO 6.300 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, GUARDRAIL, AND BRIDGE PRESERVATION.

BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY, 1 SECTION OF NC-133, AND 1 SECTION OF SR-1190.

SLOAN CONSTRUCTION A PCL CIVIL CONSTRUCTORS INC CAROLINA BRIDGE CO INC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC RALEIGH, NC ORANGEBURG, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 787500.00 764500.00 811111.57
0002 1297000000-E 607 xll_llyzé)SP PVMT #+tx DTH 129,085 SY 2.20 283987.00 2.25 290441.25 2.35 303349.75
0003 1330000000-E 607 INCIDENTAL MILLING 335 SY 22.00 7370.00 22.00 7370.00 23.54 7885.90
0004 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,888 TON 59.00 642392.00 60.00 653280.00 63.12 687250.56
0005 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 40 TON 100.00 4000.00 101.00 4040.00 106.99 4279.60
0006 1575000000-E 620 ASP FOR PLANT MIX 657 TON 460.00 302220.00 470.00 308790.00 492.16 323349.12
0007  1880000000-E SP  GENERIC PAVING ITEM (TON) 601 TON 210.00 126210.00 215.00 129215.00 224.68 135032.68
PATCHING EXISTING PAVEMENT  (MILL)
0008 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 750.00 3750.00 765.00 3825.00 500.00 2500.00
0009 3030000000-E 862 STL BEAM GUARDRAIL 575 LF 18.25 10493.75 18.35 10551.25 19.53 11229.75
0010 3215000000-N SP GR ANCHOR TYPE liI 4 EA 1850.00 7400.00 1865.00 7460.00 1979.32 7917.28
0011 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 3125.00 12500.00 3316.70 13266.80
0012 3360000000-E 863 REMOVE EXISTING GUARDRAIL 930 LF 1.00 930.00 1.00 930.00 11.54 10732.20
0013 4400000000-E 1110 WORK ZONE SIGNS (STAT) 530 SF 14.46 7663.80 8.00 4240.00 8.56 4536.80
0014  4405000000-E 1110 WORK ZONE SIGNS (PORT) 971 SF 9.45 9175.95 17.50 16992.50 9.63 9350.73
0015 4410000000-E 1110 WORK ZONE SIGNS (BARR) 171 SF 13.88 2373.48 8.00 1368.00 7.49 1280.79
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 447 SF 15.59 6968.73 8.00 3576.00 8.56 3826.32
0017 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 12 EA 12500.00 150000.00 6000.00 72000.00 9436.55 113238.60
0018 4445000000-E 1145 BARRICADES (TYPE IIl) 48 LF 27.76 1332.48 40.00 1920.00 16.05 770.40
0019 4455000000-N 1150 FLAGGER 120 DAY 265.00 31800.00 1175.00 141000.00 500.00 60000.00
0020 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 150000.00 40000.00 69008.75
0021 4480000000-N 1165 TMA 2 EA 8000.00 16000.00 10000.00 20000.00 1.00 2.00
0022 4485000000-E 1170 PORT CONC BARRIER 100 LF 100.00 10000.00 0.01 1.00 64.19 6419.00
0023 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,000 LF 25.00 25000.00 0.01 10.00 1.00 1000.00
0024 4516000000-N 1180 SKINNY DRUM 185 EA 45.00 8325.00 30.00 5550.00 58.84 10885.40
0025 4686000000-E 1205 THERMO PVT MKG LINES 4"120 132,150 LF 0.52 68718.00 0.65 85897.50 0.56 74004.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 500 LF 8.00 4000.00 9.80 4900.00 8.56 4280.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 201 EA 125.00 25125.00 154.00 30954.00 133.74 26881.74
0028 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 7,280 LF 3.00 21840.00 3.70 26936.00 3.21 23368.80
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,452 EA 5.00 7260.00 6.15 8929.80 5.35 7768.20
0030 4905000000-N 1253 SNOWPLB PVMT MRKER 50 EA 45.00 2250.00 55.00 2750.00 48.15 2407.50
0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 499 LF 10.55 5264.45 15.00 7485.00 11.29 5633.71
0032 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 499 LF 2.24 1117.76 1.70 848.30 2.40 1197.60
STRUCTURE ITEMS
0033 8035000000-N 402 REMV EXIST STR *itiktink Lump Sum 800000.00 751000.00 1250000.00
(43+95.83 TO 55+16.87)
0034 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 5000.00 8500.43 7489.32

0035 8161000000-E 420 GROOVING BRIDGE FLOORS 115,700 SF 0.50 57850.00 0.40 46280.00 0.63 72891.00



MAY 29, 2018 09:21 AM BRUNSWICK

15BPR.25, 2018CPT.03.22.10101, 2018CPT.03.22.20101

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, GUARDRAIL, AND BRIDGE PRESERVATION.

BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY, 1 SECTION OF NC-133, AND 1 SECTION OF SR-1190.

2:00 PM 2/3 002
MAY 15 2018 C204185
6.300 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

PCL CIVIL CONSTRUCTORS INC

CAROLINA BRIDGE CO INC

DUNCAN, SC RALEIGH, NC ORANGEBURG, SC

0036 8475000000-E 460 TWO BAR METAL RAIL 8482 LF 125.00 1060250.00 120.00 1017840.00 154.27 1308518.14

0037 8517000000-E 460 1-*"Xrees"CONC PARAPET 2,240 LF 100.00 224000.00 165.00 369600.00 100.39 224873.60
(1-2" X 2-9")

0038  8559000000-E SP  SURFACE PREP, CLASS |l 9 sy 1000.00 9000.00 1000.00 9000.00 1543.27 13889.43

0039 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 75000.00 110000.00 54100.41

0040 8660000000-E SP CONCRETE REPAIRS 74 CF 1100.00 81400.00 1000.00 74000.00 1176.89 87089.86

0041 8664000000-E SP SHOTCRETE REPAIRS 275 CF 825.00 226875.00 850.00 233750.00 882.67 242734.25

0042 8678000000-E SP  EPOXY RESIN INJECTION 799 LF 123.00 98277.00 125.00 99875.00 131.60 105148.40

0043  8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 6,249 LF 125.00 781125.00 115.00 718635.00 165.14 1031959.86
1-2" X 1'-11" CONCRETE PARAPET FOR RAIL RETROFIT

0044 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 13,398 LF 228.00 3054744.00 235.00 3148530.00 169.35 2268951.30
3-0" X 1'-8" PRESTRESSED CONC CORED SLABS

0045 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 2,233 LF 228.00 509124.00 285.00 636405.00 149.98 334905.34
3-2"X 1'-6" PRESTRESSED CONC CORED SLABS

0046 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 1,739 LF 32.45 56430.55 3.75 6521.25 34.71 60360.69
BRIDGE JOINT REMOVAL

0047 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 998 LF 1450.00 1447100.00 1500.00 1497000.00 1551.36 1548257.28
CP INTEGRAL PILE JACKET (STRUCTURAL), 16 TO 30 IN.

0048 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 6,249 LF 40.00 249960.00 20.00 124980.00 78.58 491046.42
RAIL REMOVAL (SPANS 29-65)

0049 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 2,202 LF 50.00 110100.00 25.00 55050.00 41.12 90546.24
SILICONE JOINT SEALANT

0050 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 1,019 CY 2600.00 2649400.00 2600.00 2649400.00 2781.75 2834603.25
PPC MATERIALS

0051 8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 152 CF 991.00 150632.00 1500.00 228000.00 1060.27 161161.04
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0052  8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 12,400 SF 28.00 347200.00 28.00 347200.00 29.96 371504.00
CP SYSTEM, ZINC ALUMINUM SPRAY

0053 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 9 sy 500.00 4500.00 500.00 4500.00 534.95 4814.55
CONCRETE DECK REPAIR FOR PPC OVERLAY

0054 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 20,905 SY 29.75 621923.75 29.00 606245.00 34.01 710979.05
PLACING AND FINISHING PPC OVERLAY

0055 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 16,347 SY 14.00 228858.00 15.00 245205.00 16.95 277081.65
SCARIFYING BRIDGE DECK

0056 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 20,905 SY 3.20 66896.00 3.00 62715.00 3.42 71495.10
SHOTBLASTING BRIDGE DECK

0057 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 22 EA 4500.00 99000.00 4500.00 99000.00 4814.56 105920.32
CP SYSTEM (ZINC BULK ANODE)

0058 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 150 EA 300.00 45000.00 300.00 45000.00 320.97 48145.50
CP INTEGRAL PILE JACKET, 16" TO 30"
CONTRACT TOTAL TOTAL 15802512.70 TOTAL 15862492.28 TOTAL 16522231.55
ROADWAY ITEMS SUB-TOTAL 2742867.40  SUB-TOTAL 2668260.60  SUB-TOTAL 2743765.55



MAY 29, 2018 09:21 AM BRUNSWICK

2:00 PM 3/3 002

15BPR.25, 2018CPT.03.22.10101, 2018CPT.03.22.20101 MAY 15 2018 C204185
TIP NO 6.300 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING, GUARDRAIL, AND BRIDGE PRESERVATION.
BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY, 1 SECTION OF NC-133, AND 1 SECTION OF SR-1190.

STRUCTURE ITEMS SUB-TOTAL 13059645.30 SUB-TOTAL 13194231.68 SUB-TOTAL 13778466.00

BIDDERS IN ORDER CONTRACT TOTAL

SLOAN CONSTRUCTION A DIVISION OF REEVES 1 15802512.70

CONSTRUCTION CO

PCL CIVIL CONSTRUCTORS INC 2 15862492.28

CAROLINA BRIDGE CO INC 3 16522231.55



MAY 29, 2018 09:21 AM DURHAM, WAKE 2:00 PM 1/ 4 003
2018CPT.05.17.20321.1, 2018CPT.05.17.20921.1 MAY 15 2018 C204168

TIP NO 15.188 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

14 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC FSC Il LLC DBA FRED SMITH THE LANE CONSTRUCTION
COMPANY CORPORATION
RALEIGH, NC RALEIGH, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 212879.36 270000.00 190000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,029 CY 26.90 27680.10 34.00 34986.00 30.00 30870.00
0003  0264000000-E SP  GENERIC GRADING ITEM (SMI) 25.73 SMI 2724.58 70103.44 1450.00 37308.50 3175.00 81692.75
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 512 TON 43.78 22415.36 45.00 23040.00 65.00 33280.00
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 617 TON 14.65 9039.05 22.00 13574.00 55.00 33935.00
0006 1297000000-E 607 z\%L ASP PVMT #**x DTH 6,804 SY 1.76 11975.04 1.45 9865.80 2.15 14628.60
0007 1297000000-E 607 xll_llyzé)SP PVMT #+xt DTH 244,388 SY 1.71 417903.48 1.25 305485.00 2.20 537653.60
0008 1297000000-E 607 z\gllez,ﬁ)SP PVMT #+x DTH 12,702 SY 2.32 29468.64 1.75 22228.50 3.15 40011.30
0009 1297000000-E 607 z\:I‘II!SL ASP PVMT **x DTH 11,827 SY 3.26 38556.02 2.45 28976.15 4.60 54404.20
0010 1308000000-E 607 MILLN ASPHALT PVMT #tik _ stk 1,704 SY 6.97 11876.88 3.00 5112.00 4.15 7071.60
(0" TO 1-1/2")
0011  1330000000-E 607 INCIDENTAL MILLING 21,508 SY 10.12 217660.96 7.00 150556.00 7.40 159159.20
0012 1503000000-E 610 ASP CONC INTR CRS 119.0C 5,550 TON 39.57 219613.50 40.00 222000.00 35.00 194250.00
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 42,530 TON 34.12 1451123.60 40.00 1701200.00 38.00 1616140.00
0014 1575000000-E 620 ASP FOR PLANT MIX 2,941 TON 500.00 1470500.00 500.00 1470500.00 450.00 1323450.00
0015 1704000000-E SP  PATCHING EXIST PAVEMENT 2,710 TON 133.90 362869.00 100.00 271000.00 110.00 298100.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 30,614 LF 0.30 9184.20 0.23 7041.22 0.50 15307.00
0017 2830000000-N 858 ADJ MANHOLES 17 EA 500.00 8500.00 500.00 8500.00 525.00 8925.00
0018 2845000000-N 858 ADJ METER OR VALVE BOXES 19 EA 500.00 9500.00 500.00 9500.00 525.00 9975.00
0019 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 2,342 SF 6.89 16136.38 6.00 14052.00 11.00 25762.00
0020 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 105106.85 308000.00 250000.00
0021 4510000000-N 1190 LAW ENFORCEMENT 560 HR 40.00 22400.00 50.00 28000.00 45.00 25200.00
0022 4685000000-E 1205 THERMO PVT MKG LINES 490 132,719 LF 0.65 86267.35 0.65 86267.35 0.70 92903.30
0023 4686000000-E 1205 THERMO PVT MKG LINES 4120 169,521 LF 0.75 127140.75 0.75 127140.75 0.80 135616.80
0024 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 9,749 LF 2.50 24372.50 2.50 24372.50 2.65 25834.85
0025 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 2,860 LF 2.50 7150.00 2.50 7150.00 2.65 7579.00
0026 4700000000-E 1205 12"WIDE THERMO 90 MILS 5831 LF 3.50 20408.50 3.50 20408.50 3.70 21574.70
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 4,465 LF 10.00 44650.00 10.00 44650.00 10.55 47105.75
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 110 EA 75.00 8250.00 75.00 8250.00 80.00 8800.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 466 EA 115.00 53590.00 115.00 53590.00 125.00 58250.00
0030 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 9,515 LF 2.50 23787.50 2.50 23787.50 2.65 25214.75
0031 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 4 EA 200.00 800.00 200.00 800.00 210.00 840.00
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 204,296 LF 0.10 20429.60 0.10 20429.60 0.15 30644.40
0033  4820000000-E 1205 PAINT PVMT MARKINGS 8" 8,148 LF 0.50 4074.00 0.50 4074.00 0.55 4481.40
0034  4825000000-E 1205 PAINT PVMT MARKINGS 12" 3,924 LF 0.75 2943.00 0.75 2943.00 0.80 3139.20

0035 4835000000-E 1205 PAINT PVT MKG LINES 24" 4,421 LF 2.00 8842.00 2.00 8842.00 2.10 9284.10



MAY 29, 2018 09:21 AM
2018CPT.05.17.20321.1, 2018CPT.05.17.20921.1

TIP NO
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

14 SECTIONS OF SECONDARY ROADS.

DURHAM, WAKE

2:00 PM 2/ 4 003
MAY 15 2018 C204168
15.188 Ml

CAROLINA SUNROCK LLC FSC Il LLC DBA FRED SMITH THE LANE CONSTRUCTION

COMPANY CORPORATION

RALEIGH, NC RALEIGH, NC CHESHIRE, CT
0036  4840000000-N 1205 PAINT PVT MKG CHARACTER 98 EA 20.00 1960.00 20.00 1960.00 25.00 2450.00
0037  4845000000-N 1205 PAINT PVT MKG SYMBOL 418 EA 20.00 8360.00 20.00 8360.00 25.00 10450.00
0038  4850000000-E 1205 LINE REMOVAL 4" WIDE 8,889 LF 0.60 5333.40 0.60 5333.40 0.65 5777.85
0039 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 50.00 200.00 50.00 200.00 55.00 220.00
0040  4905000000-N 1253 SNOWPLB PVMT MRKER 570 EA 32.00 18240.00 32.00 18240.00 30.00 17100.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,422 LF 5.15 7323.30 3.00 4266.00 3.00 4266.00
0042 6071010000-E SP  WATTLE 3610 LF 5.73 20685.30 7.00 25270.00 8.00 28880.00
0043  6084000000-E 1660 SEEDING AND MULCHING 14.22 ACR 2850.00 40527.00 2850.00 40527.00 3000.00 42660.00
0044  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,862 LF 6.20 54944.40 6.20 54944.40 7.15 63363.30
CONTRACT TOTAL TOTAL 5334770.46 TOTAL 5532731.17 TOTAL 5596250.65
ROADWAY ITEMS SUB-TOTAL 533477046  SUB-TOTAL 5532731.17  SUB-TOTAL 5596250.65



MAY 29, 2018 09:21 AM

2018CPT.05.17.20321.1, 2018CPT.05.17.20921.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

14 SECTIONS OF SECONDARY ROADS.

DURHAM, WAKE 2:00 PM 3/ 4 003
MAY 15 2018 C204168

15.188 Ml

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0001
0002
0003

0004
0005
0006

0007

0008

0009

0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030

0031

0032
0033
0034
0035

0000100000-N
0106000000-E
0264000000-E

1220000000-E
1260000000-E
1297000000-E

1297000000-E

1297000000-E

1297000000-E

1308000000-E

1330000000-E
1503000000-E
1519000000-E
1575000000-E
1704000000-E
1840000000-E
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4695000000-E
4697000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4770000000-E

4805000000-N

4810000000-E
4820000000-E
4825000000-E
4835000000-E

800
230
SP

545
SP
607

607

607

607

607

607
610
610
620
SP
665
858
858
SP
SP
1190
1205
1205
1205
1205
1205
1205
1205
1205
1205

1205

1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION

GENERIC GRADING ITEM (SMI)
SHOULDER GRADING
INCIDENTAL STONE BASE
AGGREGATE SHOULDER BORROW
MILL ASP PVMT **+" DTH
1"
MILL ASP PVMT *+" DTH
(1-1/2")
MILL ASP PVMT *+" DTH
(2-1/2")
MILL ASP PVMT **=+" DTH
(4"
MILLN ASPHALT PVMT e - ke
(0" TO 1-1/2")
INCIDENTAL MILLING
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX
PATCHING EXIST PAVEMENT
MILLED RUMBLE STRIPS
ADJ MANHOLES
ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4120
THERMO PVT MKG LINES 890 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
4" COLD APPL PLSTIC LINES TYPE **
I
E:())LD APPL PLASTIC SYM TYPE **
I
I(DZ\INT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"
PAINT PVMT MARKINGS 12"
PAINT PVT MKG LINES 24"

Lump Sum
1,029
25.73

CcYy
SMI

512 TON
617 TON

6,804
244,388
12,702
11,827
1,704

21,508

SY

SY

SY

SY

SY

SY

5,550 TON
42,530 TON
2,941 TON
2,710 TON

30,614
17

19
2,342
Lump Sum
560
132,719
169,521
9,749
2,860
5,831
4,465
110

466
9,515

4

204,296
8,148
3,924
4,421

LF
EA
EA
SF

HR
LF
LF
LF
LF
LF
LF
EA
EA
LF

EA

LF
LF
LF
LF

195000.00

24.00 24696.00
2565.00 65997.45
64.00 32768.00
20.00 12340.00
3.50 23814.00
2.50 610970.00
4.50 57159.00
6.70 79240.90
7.25 12354.00
7.75 166687.00
42.00 233100.00
41.00 1743730.00
510.00 1499910.00
130.00 352300.00
0.55 16837.70
1250.00 21250.00
1250.00 23750.00
11.50 26933.00
50000.00

45.00 25200.00
0.65 86267.35
0.75 127140.75
2.50 24372.50
2.50 7150.00
3.50 20408.50
10.00 44650.00
75.00 8250.00
115.00 53590.00
2.50 23787.50
200.00 800.00
0.10 20429.60
0.50 4074.00
0.75 2943.00
2.00 8842.00



MAY 29, 2018 09:21 AM

2018CPT.05.17.20321.1, 2018CPT.05.17.20921.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.
14 SECTIONS OF SECONDARY ROADS.

DURHAM, WAKE 2:00 PM 4/ 4 003
MAY 15 2018 C204168

15.188 Ml

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0036
0037
0038
0039
0040
0041
0042
0043
0044

4840000000-N
4845000000-N
4850000000-E
4875000000-N
4905000000-N
6000000000-E
6071010000-E
6084000000-E
7444000000-E

1205
1205
1205
1205
1253
1605
SP

1660
1725

PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE
REMOVAL OF SYMBL & CHARAC
SNOWPLB PVMT MRKER
TEMPORARY SILT FENCE
WATTLE

SEEDING AND MULCHING
INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

CAROLINA SUNROCK LLC

FSC Il LLC DBA FRED SMITH COMPANY
THE LANE CONSTRUCTION CORPORATION
BARNHILL CONTRACTING COMPANY

98
418
8,889
4

570
1,422
3,610

EA
EA
LF
EA
EA
LF
LF

14.22 ACR

8,862

B W NP

LF

20.00 1960.00
20.00 8360.00
0.60 5333.40
50.00 200.00
32.00 18240.00
2.50 3555.00
8.75 31587.50
2000.00 28440.00
7.00 62034.00
TOTAL 5866452.15
SUB-TOTAL 5866452.15
CONTRACT TOTAL
5334770.46
5532731.17
5596250.65
5866452.15



MAY 29, 2018 09:21 AM

2018CPT.05.23.20321.1, 2018CPT.05.23.20322.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
51 SECTIONS OF SECONDARY ROADS.

DURHAM

2:00 PM 1/ 2 004
MAY 15 2018 C204167
24.770 MI

CAROLINA SUNROCK LLC FSC Il LLC DBA FRED SMITH
COMPANY
RALEIGH, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 109478.60 240000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,660 CY 27.16 45085.60 35.00 58100.00
0003 0264000000-E SP GENERIC GRADING ITEM (SMI) 26.34 SMI 2750.60 72450.80 1800.00 47412.00
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 1,301 TON 58.16 75666.16 55.00 71555.00
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 2,262 TON 15.91 35988.42 25.00 56550.00
0006 1297000000-E 607 ?TISL ASP PVMT *****" DTH 95,925 SY 1.58 151561.50 1.25 119906.25
0007 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 90,161 SY 1.94 174912.34 1.50 135241.50
0008 1297000000-E 607 ?gHSL ASP PVMT *****" DTH 45,584 SY 2.30 104843.20 1.75 79772.00
0009 1297000000-E 607 ?gHSL ASP PVMT *****' DTH 1,058 SY 9.73 10294.34 4.95 5237.10
0010 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 20,510 SY 3.39 69528.90 2.30 47173.00
(0" TO 1-1/2")
0011 1308000000-E 607 ?g”#g Q%PHALT PVMT #ikak _ ek 1,150 SY 9.39 10798.50 5.95 6842.50
0012 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 611 SY 15.04 9189.44 8.95 5468.45
(0" TO 5-1/2")
0013 1330000000-E 607 INCIDENTAL MILLING 3,738 SY 13.80 51584.40 9.95 37193.10
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 28,088 TON 40.95 1150203.60 50.00 1404400.00
0015 1526000000-E 610 ASP CONC SURF CRS S4.75A 2,260 TON 63.23 142899.80 75.00 169500.00
0016 1575000000-E 620 ASP FOR PLANT MIX 2,205 TON 500.00 1102500.00 495.00 1091475.00
0017 1704000000-E SP PATCHING EXIST PAVEMENT 3,880 TON 116.93 453688.40 100.00 388000.00
0018 2830000000-N 858 ADJ MANHOLES 13 EA 500.00 6500.00 500.00 6500.00
0019 2845000000-N 858 ADJ METER OR VALVE BOXES 19 EA 500.00 9500.00 500.00 9500.00
0020 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,225 SF 6.56 21156.00 6.00 19350.00
0021 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 49704.05 342000.00
0022 4510000000-N 1190 LAW ENFORCEMENT 320 HR 51.62 16518.40 40.00 12800.00
0023 4685000000-E 1205 THERMO PVT MKG LINES 4"90 117,384 LF 0.57 66908.88 0.57 66908.88
0024 4686000000-E 1205 THERMO PVT MKG LINES 4"120 185,506 LF 0.59 109448.54 0.59 109448.54
0025 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 775 LF 2.75 2131.25 2.75 2131.25
0026 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,560 LF 2.75 4290.00 2.75 4290.00
0027 4700000000-E 1205 12"WIDE THERMO 90 MILS 847 LF 3.00 2541.00 3.00 2541.00
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,233 LF 10.00 12330.00 10.00 12330.00
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 54 EA 110.00 5940.00 110.00 5940.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 216 EA 125.00 27000.00 125.00 27000.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 161,441 LF 0.15 24216.15 0.15 24216.15
0032 4820000000-E 1205 PAINT PVMT MARKINGS 8" 935 LF 0.50 467.50 0.50 467.50
0033 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,785 LF 2.00 3570.00 2.00 3570.00
0034 4840000000-N 1205 PAINT PVT MKG CHARACTER 168 EA 20.00 3360.00 20.00 3360.00
0035 4845000000-N 1205 PAINT PVT MKG SYMBOL 218 EA 20.00 4360.00 20.00 4360.00



MAY 29, 2018 09:21 AM

2018CPT.05.23.20321.1, 2018CPT.05.23.20322.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
51 SECTIONS OF SECONDARY ROADS.

DURHAM

2:00 PM 2/ 2 004
MAY 15 2018 C204167
24.770 MI

CAROLINA SUNROCK LLC FSC Il LLC DBA FRED SMITH
COMPANY
RALEIGH, NC RALEIGH, NC
0036 6000000000-E 1605 TEMPORARY SILT FENCE 2,566 LF 3.93 10084.38 3.00 7698.00
0037 6071010000-E SP  WATTLE 515 LF 8.99 4629.85 7.00 3605.00
0038 6084000000-E 1660 SEEDING AND MULCHING 17 ACR 2000.00 34000.00 2800.00 47600.00
0039 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 9,425 LF 6.30 59377.50 6.20 58435.00
0040 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,743 TON 38.79 106400.97 53.00 145379.00
CONTRACT TOTAL TOTAL 4355108.47 TOTAL 4883256.22
ROADWAY ITEMS SUB-TOTAL 4355108.47 SUB-TOTAL 4883256.22

BIDDERS IN ORDER CONTRACT TOTAL

CAROLINA SUNROCK LLC 4355108.47

FSC Il LLC DBA FRED SMITH COMPANY

4883256.22



MAY 29, 2018 09:21 AM
42301.3.1

TIP NO B-5140
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

WAKE, FRANKLIN

2:00 PM 1/ 6 005
MAY 15 2018 C204097
0.130 MI

NATIONAL BRIDGE BUILDERS LLC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

ST WOOTEN CORPORATION

KERNERSVILLE, NC JOHNSTON, IA WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 42000.00 44500.00 44500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 8000.00 5500.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR #¥siitiik Lump Sum 10000.00 12000.00 18000.00
(13+25 -L-)
0004 0043000000-N 226 GRADING Lump Sum 30000.00 50000.00 51000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 5.00 1000.00 12.00 2400.00 6.00 1200.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 5.00 1000.00 40.00 8000.00 15.00 3000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 2.00 400.00 2.00 400.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00 40.00 400.00 51.00 510.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 1.00 20.00 2.00 40.00 3.00 60.00
0011  0335200000-E 305 15" DRAINAGE PIPE 24 LF 55.00 1320.00 60.00 1440.00 98.00 2352.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 750.00 1500.00 850.00 1700.00 700.00 1400.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 75.00 2100.00 60.00 1680.00 100.00 2800.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 6 TON 50.00 300.00 50.00 300.00 250.00 1500.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 30.00 3000.00 27.00 2700.00
0016 1330000000-E 607 INCIDENTAL MILLING 200 SY 25.00 5000.00 25.00 5000.00 30.00 6000.00
0017 1491000000-E 610 ASP CONC BASE CRS B25.0C 420 TON 80.00 33600.00 102.35 42987.00 102.35 42987.00
0018 1519000000-E 610 ASP CONC SURF CRS S9.5B 380 TON 80.00 30400.00 102.35 38893.00 102.35 38893.00
0019 1575000000-E 620 ASP FOR PLANT MIX 45 TON 530.00 23850.00 475.00 21375.00 475.00 21375.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1800.00 3600.00 1850.00 3700.00 3100.00 6200.00
0021 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 550.00 1100.00 850.00 1700.00 735.00 1470.00
0022 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 50.00 1500.00 55.00 1650.00 110.00 3300.00
0023 3030000000-E 862 STL BEAM GUARDRAIL 50 LF 18.00 900.00 18.00 900.00 18.00 900.00
0024 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0025 3215000000-N SP GR ANCHOR TYPE liI 4 EA 1825.00 7300.00 1825.00 7300.00 1825.00 7300.00
0026 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0027 3628000000-E 876 RIP RAP, CLASS | 70 TON 60.00 4200.00 70.00 4900.00 63.00 4410.00
0028 3635000000-E 876 RIP RAP, CLASSII 300 TON 60.00 18000.00 65.00 19500.00 64.00 19200.00
0029 3649000000-E 876 RIP RAP, CLASS B 1 TON 75.00 75.00 500.00 500.00 100.00 100.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 485 SY 3.00 1455.00 2.00 970.00 3.00 1455.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 94 LF 5.15 484.10 5.15 484.10 5.54 520.76
0032 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 125.00 500.00 125.00 500.00 134.38 537.52
0033  4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 135.00 135.00 135.00 135.00 145.13 145.13
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 10.00 80.00 10.00 80.00 10.75 86.00
0035  4400000000-E 1110 WORK ZONE SIGNS (STAT) 550 SF 10.50 5775.00 10.50 5775.00 11.29 6209.50
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 57 SF 9.95 567.15 9.95 567.15 10.70 609.90
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 2 DAY 80.00 160.00 80.00 160.00 227.50 455.00
0038  4430000000-N 1130 DRUMS 10 EA 100.00 1000.00 60.00 600.00 95.98 959.80



MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 2/ 6 005
42301.3.1 MAY 15 2018 C204097

TIP NO B-5140 0.130 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

NATIONAL BRIDGE BUILDERS LLC UNITED CONTRACTORS, INC. DBA ST WOOTEN CORPORATION
UNITED CONTRACTORS INC. OF
IOWA
KERNERSVILLE, NC JOHNSTON, IA WILSON, NC

0039  4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 26.00 2496.00 26.00 2496.00 27.95 2683.20
0040 4685000000-E 1205 THERMO PVT MKG LINES 490 671 LF 1.50 1006.50 3.50 2348.50 1.40 939.40
0041 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,340 LF 1.65 2211.00 2.50 3350.00 1.34 1795.60
0042 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 3.50 4200.00 3.25 3900.00 1.80 2160.00
0043 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 55.00 4125.00 54.00 4050.00
0044 6009000000-E 1610 EROS CONTRL STONE CL B 60 TON 30.00 1800.00 55.00 3300.00 56.00 3360.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 30.00 1800.00 40.00 2400.00 50.00 3000.00
0046 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00 3600.00 1800.00 800.00 400.00
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 7.00 700.00 3.00 300.00
0048 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1500.00 750.00 1800.00 900.00 1000.00 500.00
0049 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 23.00 4600.00 5.00 1000.00
0050 6029000000-E SP  SAFETY FENCE 200 LF 2.50 500.00 2.00 400.00 1.25 250.00
0051 6030000000-E 1630 SILT EXCAVATION 60 CY 5.00 300.00 12.00 720.00 20.00 1200.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 1,200 SY 2.00 2400.00 2.15 2580.00 1.40 1680.00
0053 6037000000-E SP COIR FIBER MAT 100 SY 10.00 1000.00 11.00 1100.00 6.00 600.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 5.00 1000.00 5.00 1000.00 4.00 800.00
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 10.00 150.00 18.00 270.00 10.00 150.00
0056 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2500.00 1250.00 7800.00 3900.00 2000.00 1000.00
0057 6087000000-E 1660 MOWING 0.5 ACR 100.00 50.00 200.00 100.00 100.00 50.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 12.50 625.00 2.00 100.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 2500.00 625.00 1000.00 250.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 3.00 150.00 2.00 100.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1500.00 375.00 1800.00 450.00 1000.00 250.00
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 5 MHR 50.00 250.00 59.00 295.00 30.00 150.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 10 EA 150.00 1500.00 650.00 6500.00 30.00 300.00
0064 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 926.20 1852.40 850.00 1700.00 1000.00 2000.00
0065 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 8000.00 800.00 6000.00 600.00

STRUCTURE ITEMS
0066 8035000000-N 402 REMV EXIST STR itk Lump Sum 100000.00 36500.00 45000.00

(13+25.00-L-)
0067 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 1800.00 1000.00
0068 8105520000-E 411 3-0"DRILLD PIER IN SOIL 405 LF 1600.00 64800.00 1325.00 53662.50 1412.00 57186.00
0069 8105620000-E 411 3-0"DRILLD PIER NO SOIL 38 LF 1600.00 60800.00 1325.00 50350.00 1412.00 53656.00
0070 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 10000.00 17000.00 25000.00

(13+25.00-L-)
0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 59.2 CY 800.00 47360.00 1100.00 65120.00 800.00 47360.00
0072 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 22500.00 25000.00 21500.00

(13+25.00-L-)
0073  8217000000-E 425 REINF STEEL (BRIDGE) 17,469 LB 1.25 21836.25 1.15 20089.35 1.00 17469.00

0074 8238000000-E 425 SPIRAL COL REINF STL BRG 1,490 LB 2.50 3725.00 2.15 3203.50 2.50 3725.00



MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 3/ 6 005
42301.3.1 MAY 15 2018 C204097

TIP NO B-5140 0.130 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

NATIONAL BRIDGE BUILDERS LLC UNITED CONTRACTORS, INC. DBA ST WOOTEN CORPORATION
UNITED CONTRACTORS INC. OF
IOWA
KERNERSVILLE, NC JOHNSTON, IA WILSON, NC
0075 8505000000-E 460 VERT CONC BARRIER RAIL 160 LF 110.00 17600.00 110.00 17600.00 123.00 19680.00
0076 8608000000-E 876 RIP RAP Il (2-0") 335 TON 40.00 13400.00 65.00 21775.00 55.00 18425.00
0077 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 372 SY 2.00 744.00 2.00 744.00 3.00 1116.00
0078 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 2500.00 2500.00
0079 8753100000-E 430 3'-0"X2'-9" PRESTR BOX BEAM 880 LF 210.00 184800.00 250.00 220000.00 280.00 246400.00
CONTRACT TOTAL TOTAL 842107.40 TOTAL 890471.10 TOTAL 900176.81
ROADWAY ITEMS SUB-TOTAL 285542.15 SUB-TOTAL 355126.75 SUB-TOTAL 340159.81

STRUCTURE ITEMS SUB-TOTAL 556565.25 SUB-TOTAL 535344.35 SUB-TOTAL 560017.00



MAY 29, 2018 09:21 AM
42301.3.1

TIP NO B-5140
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

WAKE, FRANKLIN

2:00 PM 4/ 6 005
MAY 15 2018 C204097
0.130 MI

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

DANE CONSTRUCTION INC

COMPANY
MOUNT AIRY, NC RALEIGH, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 46500.00 47500.00 47880.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7500.00 5500.00 6000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR *¥itikkix Lump Sum 11650.00 15000.00 11245.00
(13+25 -L-)
0004 0043000000-N 226 GRADING Lump Sum 64735.00 74000.00 95000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 34.35 6870.00 15.00 3000.00 20.00 4000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 10.00 2000.00 15.00 3000.00 45.00 9000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.50 500.00 2.00 400.00 2.25 450.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 42.50 425.00 40.00 400.00 55.00 550.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 6.50 130.00 2.00 40.00 5.00 100.00
0011  0335200000-E 305 15" DRAINAGE PIPE 24 LF 52.50 1260.00 60.00 1440.00 30.00 720.00
0012 0335850000-E 305 *(*I"SI"D)RAINAGE PIPE ELBOW 2 EA 195.00 390.00 850.00 1700.00 225.00 450.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 53.00 1484.00 60.00 1680.00 45.00 1260.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 6 TON 85.00 510.00 50.00 300.00 75.00 450.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 32.00 3200.00 30.00 3000.00 32.00 3200.00
0016 1330000000-E 607 INCIDENTAL MILLING 200 SY 18.00 3600.00 30.00 6000.00 20.00 4000.00
0017 1491000000-E 610 ASP CONC BASE CRS B25.0C 420 TON 92.31 38770.20 75.00 31500.00 102.35 42987.00
0018 1519000000-E 610 ASP CONC SURF CRS S9.5B 380 TON 94.45 35891.00 78.00 29640.00 102.35 38893.00
0019 1575000000-E 620 ASP FOR PLANT MIX 45 TON 460.00 20700.00 500.00 22500.00 475.00 21375.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1350.00 2700.00 1850.00 3700.00 1450.00 2900.00
0021 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 550.00 1100.00 850.00 1700.00 575.00 1150.00
0022 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 80.00 2400.00 40.00 1200.00 35.00 1050.00
0023 3030000000-E 862 STL BEAM GUARDRAIL 50 LF 18.00 900.00 18.00 900.00 18.00 900.00
0024 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0025 3215000000-N SP GR ANCHOR TYPE liI 4 EA 1825.00 7300.00 1825.00 7300.00 1825.00 7300.00
0026 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0027 3628000000-E 876 RIP RAP, CLASS | 70 TON 50.00 3500.00 70.00 4900.00 40.00 2800.00
0028 3635000000-E 876 RIP RAP, CLASSII 300 TON 48.00 14400.00 60.00 18000.00 45.00 13500.00
0029 3649000000-E 876 RIP RAP, CLASS B 1 TON 255.00 255.00 500.00 500.00 75.00 75.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 485 SY 2.25 1091.25 2.00 970.00 2.25 1091.25
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 94 LF 9.50 893.00 6.00 564.00 5.92 556.48
0032 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 150.00 600.00 125.00 500.00 143.77 575.08
0033  4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 150.00 150.00 135.00 135.00 155.27 155.27
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 10.00 80.00 10.00 80.00 11.51 92.08
0035  4400000000-E 1110 WORK ZONE SIGNS (STAT) 550 SF 18.50 10175.00 11.00 6050.00 12.08 6644.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 57 SF 15.00 855.00 10.00 570.00 11.44 652.08
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 2 DAY 450.00 900.00 120.00 240.00 85.79 171.58
0038  4430000000-N 1130 DRUMS 10 EA 75.00 750.00 20.00 200.00 49.46 494.60



MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 5/ 6 005
42301.3.1 MAY 15 2018 C204097

TIP NO B-5140 0.130 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

SMITH-ROWE, LLC FSC Il LLC DBA FRED SMITH DANE CONSTRUCTION INC
COMPANY
MOUNT AIRY, NC RALEIGH, NC MOORESVILLE, NC
0039  4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 30.00 2880.00 26.00 2496.00 29.91 2871.36
0040 4685000000-E 1205 THERMO PVT MKG LINES 4"90 671 LF 3.50 2348.50 4.00 2684.00 3.50 2348.50
0041 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,340 LF 2.50 3350.00 2.50 3350.00 2.50 3350.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 4.00 4800.00 2.50 3000.00 3.50 4200.00
0043 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 20.00 1500.00 1.00 75.00 40.00 3000.00
0044 6009000000-E 1610 EROS CONTRL STONE CL B 60 TON 22.00 1320.00 40.00 2400.00 40.00 2400.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 45.00 2700.00 30.00 1800.00 35.00 2100.00
0046 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 3000.00 1500.00 600.00 300.00 1800.00 900.00
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 1.00 100.00 7.00 700.00
0048 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 850.00 425.00 600.00 300.00 1700.00 850.00
0049 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 1.00 200.00 10.00 2000.00
0050 6029000000-E SP  SAFETY FENCE 200 LF 3.00 600.00 3.00 600.00 2.50 500.00
0051 6030000000-E 1630 SILT EXCAVATION 60 CY 1.75 105.00 3.00 180.00 15.00 900.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 1,200 SY 2.75 3300.00 2.00 2400.00 2.25 2700.00
0053 6037000000-E SP COIR FIBER MAT 100 SY 3.00 300.00 10.00 1000.00 14.00 1400.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 2.50 500.00 3.00 600.00 5.00 1000.00
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 1.00 15.00 18.00 270.00 10.00 150.00
0056 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 3000.00 1500.00 2690.00 1345.00 3500.00 1750.00
0057 6087000000-E 1660 MOWING 0.5 ACR 1000.00 500.00 100.00 50.00 250.00 125.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 4.00 200.00 9.00 450.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 1200.00 300.00 1900.00 475.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 4.00 200.00 9.00 450.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 750.00 187.50 1200.00 300.00 1800.00 450.00
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 5 MHR 75.00 375.00 35.00 175.00 175.00 875.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 10 EA 1.00 10.00 10.00 100.00 50.00 500.00
0064 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 400.00 800.00 250.00 500.00 1565.00 3130.00
0065 6123000000-E 1670 REFORESTATION 0.1 ACR 7500.00 750.00 1500.00 150.00 10000.00 1000.00
STRUCTURE ITEMS
0066 8035000000-N 402 REMV EXIST STR itk Lump Sum 65500.00 90000.00 45000.00
(13+25.00-L-)
0067 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 2500.00 950.00
0068 8105520000-E 411 3-0"DRILLD PIER IN SOIL 405 LF 2133.00 86386.50 1100.00 44550.00 1150.00 46575.00
0069 8105620000-E 411 3-0"DRILLD PIER NO SOIL 38 LF 2133.00 81054.00 1100.00 41800.00 1150.00 43700.00
0070 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 11640.00 39500.00 30545.00
(13+25.00-L-)
0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 59.2 CY 742.91 43980.27 1400.00 82880.00 1500.00 88800.00
0072 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 23150.00 25000.00 13195.00
(13+25.00-L-)
0073  8217000000-E 425 REINF STEEL (BRIDGE) 17,469 LB 1.10 19215.90 2.00 34938.00 1.20 20962.80

0074 8238000000-E 425 SPIRAL COL REINF STL BRG 1,490 LB 2.89 4306.10 4.00 5960.00 2.50 3725.00



MAY 29, 2018 09:21 AM WAKE, FRANKLIN 2:00 PM 6/ 6 005
42301.3.1 MAY 15 2018 C204097

TIP NO B-5140 0.130 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #195 OVER MOCASSIN CREEK ON SR-1001.

SMITH-ROWE, LLC FSC Il LLC DBA FRED SMITH DANE CONSTRUCTION INC
COMPANY
MOUNT AIRY, NC RALEIGH, NC MOORESVILLE, NC
0075 8505000000-E 460 VERT CONC BARRIER RAIL 160 LF 129.09 20654.40 130.00 20800.00 90.00 14400.00
0076 8608000000-E 876 RIP RAP Il (2-0") 335 TON 45.30 15175.50 60.00 20100.00 62.60 20971.00
0077 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 372 SY 2.60 967.20 2.00 744.00 2.25 837.00
0078 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2225.00 2847.00 10500.00
0079 8753100000-E 430 3'-0"X2'-9" PRESTR BOX BEAM 880 LF 248.04 218275.20 240.00 211200.00 269.00 236720.00
CONTRACT TOTAL TOTAL 931104.02 TOTAL 954459.00 TOTAL 957678.08
ROADWAY ITEMS SUB-TOTAL 337073.95 SUB-TOTAL 331640.00 SUB-TOTAL 380797.28
STRUCTURE ITEMS SUB-TOTAL 594030.07 SUB-TOTAL 622819.00 SUB-TOTAL 576880.80
BIDDERS IN ORDER CONTRACT TOTAL
NATIONAL BRIDGE BUILDERS LLC 1 842107.40
UNITED CONTRACTORS, INC. DBA UNITED 2 890471.10
CONTRACTORS INC. OF IOWA
ST WOOTEN CORPORATION 3 900176.81
SMITH-ROWE, LLC 4 931104.02
FSC Il LLC DBA FRED SMITH COMPANY 5 954459.00
DANE CONSTRUCTION INC 6 957678.08



MAY 29, 2018 09:21 AM

42336.3.1

TIP NO
FED AID NO BRZ-1162 (6)

B-5161

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

WAKE

2:00 PM 1/ 8 006
MAY 15 2018 C204098
0.237 MI

FSC Il LLC DBA FRED SMITH

NATIONAL BRIDGE BUILDERS LLC

DANE CONSTRUCTION INC

COMPANY

RALEIGH, NC KERNERSVILLE, NC MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 116000.00 115000.00 120056.00
0002 0030000000-N SP  TYPE Il MODIFIED APPR *rtieri Lump Sum 14468.00 12500.00 10485.00
(15+14.00)

0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 1.00 1.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 30.00 9000.00 10.00 3000.00 32.00 9600.00
0005 0063000000-N SP  GRADING Lump Sum 261000.00 240000.00 87820.00
0006 0106000000-E 230 BORROW EXCAVATION 15,600 CY 10.00 156000.00 10.00 156000.00 22.00 343200.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 130 CY 15.00 1950.00 15.00 1950.00 18.00 2340.00
0008 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 300 CY 11.00 3300.00 10.00 3000.00 40.00 12000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 3.00 1200.00 2.00 800.00 2.00 800.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 TON 40.00 2000.00 50.00 2500.00 45.00 2250.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 150 SY 3.00 450.00 2.00 300.00 2.25 337.50
0012 0335200000-E 305 15" DRAINAGE PIPE 48 LF 55.00 2640.00 55.00 2640.00 30.00 1440.00
0013 0335300000-E 305 18" DRAINAGE PIPE 44 LF 60.00 2640.00 65.00 2860.00 35.00 1540.00
0014 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 55.00 1320.00 60.00 1440.00 35.00 840.00
0015 0366000000-E 310 15" RC PIPE CULV Il 232 LF 50.00 11600.00 50.00 11600.00 32.00 7424.00
0016 0582000000-E 310 15"CS PIPE CULV 0.064" 76 LF 45.00 3420.00 60.00 4560.00 35.00 2660.00
0017 0636000000-E 310 (15(:% I(E)Ié4BE)DW ot THICK 4 EA 300.00 1200.00 500.00 2000.00 175.00 700.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 269 TON 45.00 12105.00 40.00 10760.00 30.00 8070.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 40.00 4000.00 30.00 3000.00 30.00 3000.00
0020 1275000000-E 600 PRIME COAT 90 GAL 8.00 720.00 5.00 450.00 10.00 900.00
0021 1308000000-E 607 z\glnL#g /i\SE;";-\LT PYMT ot _ e 430 SY 16.00 6880.00 25.00 10750.00 25.00 10750.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 820 TON 56.00 45920.00 85.00 69700.00 90.00 73800.00
0023 1503000000-E 610 ASP CONC INTR CRS [19.0C 710 TON 60.00 42600.00 85.00 60350.00 80.00 56800.00
0024 1519000000-E 610 ASP CONC SURF CRS S9.5B 730 TON 70.00 51100.00 85.00 62050.00 85.00 62050.00
0025 1575000000-E 620 ASP FOR PLANT MIX 120 TON 530.00 63600.00 490.00 58800.00 475.00 57000.00
0026 2000000000-N 806 RIGHT-OF-WAY MARKERS 13 EA 250.00 3250.00 225.00 2925.00 250.00 3250.00
0027 2209000000-E 838 ENDWALLS 07 CY 2500.00 1750.00 1500.00 1050.00 2500.00 1750.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 2000.00 12000.00 1800.00 10800.00 1450.00 8700.00
0029 2308000000-E 840 MASNRY DRAINAGE STRUCT 19 LF 450.00 855.00 300.00 570.00 250.00 475.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 750.00 2250.00 600.00 1800.00 575.00 1725.00
0031 2374000000-N 840 l(:g)AME—GRT—HD 840.03 = 3 EA 750.00 2250.00 650.00 1950.00 575.00 1725.00
0032 2549000000-E 846 2-6" CONC CURB & GUTTER 1,09 LF 22.00 23980.00 20.00 21800.00 20.00 21800.00
0033  2556000000-E 846 SHOULDER BERM GUTTER 100 LF 27.00 2700.00 22.00 2200.00 22.00 2200.00
0034 2591000000-E 848 4" CONCRETE SIDEWALK 610 SY 34.00 20740.00 42.00 25620.00 42.00 25620.00
0035 2605000000-N 848 CONCRETE CURB RAMPS 2 EA 2000.00 4000.00 1300.00 2600.00 1300.00 2600.00
0036 2738000000-E SP  GENERIC PAVING ITEM (SY) 160 SY 48.00 7680.00 75.00 12000.00 65.00 10400.00

4" CONCRETE GREENWAY PATH



MAY 29, 2018 09:21 AM

42336.3.1

TIP NO
FED AID NO BRZ-1162 (6)

B-5161

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

WAKE

2:00 PM 2/8 006
MAY 15 2018 C204098
0.237 MI

FSC Il LLC DBA FRED SMITH

NATIONAL BRIDGE BUILDERS LLC

DANE CONSTRUCTION INC

COMPANY
RALEIGH, NC KERNERSVILLE, NC MOORESVILLE, NC
0037 2800000000-N 858 ADJ CATCH BASINS 1 EA 550.00 550.00 750.00 750.00 1200.00 1200.00
0038 3030000000-E 862 STL BEAM GUARDRAIL 550 LF 17.50 9625.00 17.50 9625.00 17.50 9625.00
0039 3045000000-E 862 SBGR SHOP CURVED 375 LF 20.00 750.00 20.00 750.00 20.00 750.00
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0041 3195000000-N 862 GREND TYPE AT-1 1 EA 700.00 700.00 700.00 700.00 700.00 700.00
0042 3215000000-N SP  GRANCHOR TYPE Il 4 EA 1800.00 7200.00 1800.00 7200.00 1800.00 7200.00
0043 3288000000-N SP GREND TYPE TL-2 3 EA 3000.00 9000.00 3000.00 9000.00 3000.00 9000.00
0044 3628000000-E 876 RIP RAP, CLASS | 490 TON 60.00 29400.00 50.00 24500.00 50.00 24500.00
0045 3635000000-E 876 RIP RAP, CLASS II 685 TON 60.00 41100.00 50.00 34250.00 50.00 34250.00
0046 3649000000-E 876 RIP RAP, CLASS B 50 TON 60.00 3000.00 50.00 2500.00 46.00 2300.00
0047 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,100 SY 2.00 4200.00 3.00 6300.00 2.00 4200.00
0048 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 2450.00 2450.00 1250.00 1250.00 2500.00 2500.00
0049  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 75 LF 7.00 525.00 5.15 386.25 9.00 675.00
0050 4102000000-N 904 SIGN ERECTION, TYPE E 10 EA 90.00 900.00 115.00 1150.00 125.00 1250.00
0051 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 5.00 65.00 10.00 130.00 10.00 130.00
0052  4400000000-E 1110 WORK ZONE SIGNS (STAT) 403 SF 7.00 2821.00 11.00 4433.00 15.00 6045.00
0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00 10.15 954.10 10.00 940.00
0054 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 70.00 1960.00 55.00 1540.00 75.00 2100.00
0055  4430000000-N 1130 DRUMS 8 EA 30.00 240.00 150.00 1200.00 46.00 368.00
0056 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00 26.00 2080.00 30.00 2400.00
0057 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,438 LF 1.00 2438.00 0.85 2072.30 1.00 2438.00
0058 4686000000-E 1205 THERMO PVT MKG LINES 4120 3,626 LF 1.00 3626.00 1.00 3626.00 1.00 3626.00
0059 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 4 EA 300.00 1200.00 150.00 600.00 300.00 1200.00
0060 4900000000-N 1251 PERM RAISED PVMT MARKERS 30 EA 10.00 300.00 8.00 240.00 10.00 300.00
0061 5325800000-E 1510 8" WATER LINE 537 LF 80.00 42960.00 80.00 42960.00 80.00 42960.00
0062 5329000000-E 1510 DI H20 PIPE FITTINGS 1,210 LB 15.00 18150.00 10.00 12100.00 2.50 3025.00
0063 5801000000-E 1530 ABANDON 8" UTILITY PIPE 531 LF 10.00 5310.00 12.00 6372.00 18.50 9823.50
0064 5835800000-E 1540 18" ENCASEMENT PIPE 149 LF 150.00 22350.00 140.00 20860.00 200.00 29800.00
0065 5872500000-E 1550 (Bl(gfiE & JACK **" 149 LF 160.00 23840.00 800.00 119200.00 500.00 74500.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 3,440 LF 1.95 6708.00 3.50 12040.00 3.00 10320.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 130 TON 40.00 5200.00 30.00 3900.00 38.00 4940.00
0068  6009000000-E 1610 EROS CONTRL STONE CL B 660 TON 15.00 9900.00 30.00 19800.00 34.00 22440.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 345 TON 15.00 5175.00 30.00 10350.00 30.00 10350.00
0070 6015000000-E 1615 TEMPORARY MULCHING 1.7 ACR 1900.00 3230.00 1500.00 2550.00 1900.00 3230.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 4.00 800.00 5.00 1000.00 5.45 1090.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1000.00 1500.00 1500.00 2250.00 1400.00 2100.00
0073  6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 10.00 4000.00 5.00 2000.00 18.00 7200.00
0074 6029000000-E SP  SAFETY FENCE 300 LF 1.85 555.00 2.00 600.00 2.00 600.00
0075 6030000000-E 1630 SILT EXCAVATION 1,860 CY 5.00 9300.00 1.00 1860.00 10.00 18600.00



MAY 29, 2018 09:21 AM WAKE 2:00 PM 3/8 006
42336.3.1 MAY 15 2018 C204098

TIP NO B-5161 0.237 MI
FEDAID NO BRZ-1162 (6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

FSC Il LLC DBA FRED SMITH  NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC
COMPANY
RALEIGH, NC KERNERSVILLE, NC MOORESVILLE, NC
0076 6036000000-E 1631 MATTING FOR EROS CONTROL 3,960 SY 1.75 6930.00 2.00 7920.00 1.83 7246.80
0077 6037000000-E SP COIR FIBER MAT 100 SY 10.00 1000.00 10.00 1000.00 10.00 1000.00
0078 6042000000-E 1632 1/4"HARDWARE CLOTH 520 LF 5.65 2938.00 3.50 1820.00 3.50 1820.00
0079 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00 500.00 1000.00 525.00 1050.00
0080 6071010000-E SP WATTLE 170 LF 8.00 1360.00 6.00 1020.00 8.00 1360.00
0081 6071020000-E SP POLYACRYLAMIDE (PAM) 95 LB 10.00 950.00 10.00 950.00 8.00 760.00
0082 6071030000-E 1640 COIR FIBER BAFFLE 485 LF 5.00 2425.00 6.00 2910.00 7.00 3395.00
0083 6071050000-E SP (1 lS/;I‘;VIMER 5 EA 1800.00 9000.00 750.00 3750.00 1500.00 7500.00
0084 6084000000-E 1660 SEEDING AND MULCHING 1.7 ACR 2200.00 3740.00 2500.00 4250.00 3978.00 6762.60
0085 6087000000-E 1660 MOWING 0.85 ACR 100.00 85.00 100.00 85.00 200.00 170.00
0086 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 5.00 250.00 10.75 537.50
0087 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1500.00 375.00 2900.00 725.00
0088 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 4.00 300.00 5.00 375.00 3.00 225.00
0089 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 500.00 1000.00 1500.00 3000.00 1200.00 2400.00
0090 6111000000-E SP  IMPERVIOUS DIKE 135 LF 70.00 9450.00 50.00 6750.00 1.00 135.00
0091 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00 50.00 500.00 49.00 490.00
0092 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 125.00 2250.00 150.00 2700.00 50.00 900.00
0093 6117500000-N SP CONC WASHOUT STRUCTURE 3 EA 500.00 1500.00 750.00 2250.00 1225.00 3675.00
0094 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 1500.00 150.00 7800.00 780.00
STRUCTURE ITEMS
0095 8035000000-N 402 REMV EXIST STR itk Lump Sum 95000.00 150000.00 45000.00
(15+14.00-L-)
0096 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2000.00 2000.00 950.00
0097 8105560000-E 411 4-0"DRILLD PIER IN SOIL 411 LF 1700.00 69870.00 1800.00 73980.00 800.00 32880.00
0098 8105660000-E 411 4-0"DRILLD PIER NO SOIL 29 LF 100.00 2900.00 100.00 2900.00 2050.00 59450.00
0099 8114000000-N 411 SPT TESTING 1 EA 1000.00 1000.00 1000.00 1000.00 3500.00 3500.00
0100 8115000000-N 411 CSLTESTING 1 EA 2500.00 2500.00 2450.00 2450.00 3000.00 3000.00
0101 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 50000.00 40000.00 45235.00
(15+14.00-L-)
0102 8175000000-E 420 CLASS AA CONC (BRIDGE) 28.8 CY 650.00 18720.00 650.00 18720.00 295.00 8496.00
0103 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 853 CY 1300.00 110890.00 850.00 72505.00 1200.00 102360.00
0104 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 33000.00 30000.00 15520.00
(15+14.00-L-)
0105 8217000000-E 425 REINF STEEL (BRIDGE) 17,551 LB 2.00 35102.00 1.50 26326.50 1.05 18428.55
0106 8224000000-E 425 EPOXY COAT REINF STL BRDG 1,280 LB 3.00 3840.00 2.50 3200.00 1.50 1920.00
0107 8238000000-E 425 SPIRAL COL REINF STL BRG 2,278 LB 3.00 6834.00 3.00 6834.00 2.25 5125.50
0108 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 16 EA 650.00 10400.00 450.00 7200.00 850.00 13600.00
(HP12X53)
0109 8364000000-E 450 HP12X53 PILES 272 LF 33.00 8976.00 30.00 8160.00 36.65 9968.80

0110 8391000000-N 450 STEEL PILE POINTS 16 EA 135.00 2160.00 150.00 2400.00 250.00 4000.00



MAY 29, 2018 09:21 AM WAKE 2:00 PM 4/ 8 006
42336.3.1 MAY 15 2018 C204098

TIP NO B-5161 0.237 MI
FEDAID NO BRZ-1162 (6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

FSC I LLC DBA FRED SMITH  NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC
COMPANY
RALEIGH, NC KERNERSVILLE, NC MOORESVILLE, NC
0111 8475000000-E 460 TWO BAR METAL RAIL 305.3 LF 130.00 39689.00 133.62 40794.19 100.00 30530.00
0112 8517000000-E 460 1'-*"X****"CONC PARAPET 160.1 LF 135.00 21613.50 110.00 17611.00 85.00 13608.50
(1'-2" X 2'-9 1/2")
0113 8517000000-E 460 1'-*"X****"CONC PARAPET 160.1 LF 135.00 21613.50 110.00 17611.00 85.00 13608.50
(1-2" X 3-31/2")
0114 8608000000-E 876 RIP RAPII(2-0") 465 TON 60.00 27900.00 30.00 13950.00 58.00 26970.00
0115 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 515 SY 2.00 1030.00 3.00 1545.00 2.25 1158.75
0116 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 10000.00 10000.00
0117 8753100000-E 430 3'-0"X2'-9" PRESTR BOX BEAM 2,240 LF 235.00 526400.00 225.00 504000.00 265.00 593600.00
CONTRACT TOTAL TOTAL 2324232.00 TOTAL 2386800.34 TOTAL 2414679.50
ROADWAY ITEMS SUB-TOTAL 1225294.00 SUB-TOTAL 1333613.65 SUB-TOTAL 1355769.90

STRUCTURE ITEMS SUB-TOTAL 1098938.00 SUB-TOTAL 1053186.69 SUB-TOTAL 1058909.60



MAY 29, 2018 09:21 AM
42336.3.1

TIP NO B-5161
FEDAID NO BRZ-1162 (6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

WAKE

2:00 PM 5/8 006
MAY 15 2018 C204098
0.237 MI

ST WOOTEN CORPORATION

W C ENGLISH INCORPORATED

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

WILSON, NC LYNCHBURG, VA DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 122500.00 135000.00 138000.00
0002 0030000000-N SP  TYPE Il MODIFIED APPR *rtieri Lump Sum 20000.00 11000.00 20000.00
(15+14.00)
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 11400.00 11400.00 1.00 1.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 21.00 6300.00 22.00 6600.00 5.00 1500.00
0005 0063000000-N SP  GRADING Lump Sum 100000.00 60000.00 320000.00
0006 0106000000-E 230 BORROW EXCAVATION 15,600 CY 11.50 179400.00 19.00 296400.00 16.25 253500.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 130 CY 20.50 2665.00 30.00 3900.00 5.00 650.00
0008 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 300 CY 40.50 12150.00 45.00 13500.00 40.00 12000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 3.00 1200.00 3.25 1300.00 2.00 800.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 TON 51.00 2550.00 38.00 1900.00 35.00 1750.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 150 SY 3.00 450.00 3.50 525.00 2.00 300.00
0012 0335200000-E 305 15" DRAINAGE PIPE 48 LF 123.00 5904.00 59.00 2832.00 40.00 1920.00
0013 0335300000-E 305 18" DRAINAGE PIPE 44 LF 140.00 6160.00 66.00 2904.00 40.00 1760.00
0014 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 123.00 2952.00 61.00 1464.00 40.00 960.00
0015 0366000000-E 310 15"RC PIPE CULV Il 232 LF 66.00 15312.00 61.00 14152.00 47.00 10904.00
0016 0582000000-E 310 15"CS PIPE CULV 0.064" 76 LF 115.00 8740.00 69.00 5244.00 30.00 2280.00
0017 0636000000-E 310 (15(:% I(E)Ié4BE)DW ot THICK 4 EA 700.00 2800.00 300.00 1200.00 37.50 150.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 269 TON 56.00 15064.00 29.00 7801.00 25.00 6725.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 32.00 3200.00 21.00 2100.00
0020 1275000000-E 600 PRIME COAT 90 GAL 6.00 540.00 17.00 1530.00 5.00 450.00
0021 1308000000-E 607 z\glnL#g /i\SE;";-\LT PYMT ot _ e 430 SY 13.00 5590.00 20.00 8600.00 35.00 15050.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 820 TON 99.00 81180.00 102.00 83640.00 85.00 69700.00
0023 1503000000-E 610 ASP CONC INTR CRS [19.0C 710 TON 104.00 73840.00 91.00 64610.00 85.00 60350.00
0024 1519000000-E 610 ASP CONC SURF CRS S9.5B 730 TON 106.00 77380.00 96.50 70445.00 85.00 62050.00
0025 1575000000-E 620 ASP FOR PLANT MIX 120 TON 491.00 58920.00 540.00 64800.00 490.00 58800.00
0026 2000000000-N 806 RIGHT-OF-WAY MARKERS 13 EA 250.00 3250.00 180.00 2340.00 120.00 1560.00
0027 2209000000-E 838 ENDWALLS 07 CY 3300.00 2310.00 1790.00 1253.00 1500.00 1050.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 2300.00 13800.00 2220.00 13320.00 1100.00 6600.00
0029 2308000000-E 840 MASNRY DRAINAGE STRUCT 19 LF 375.00 712.50 395.00 750.50 200.00 380.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 580.00 1740.00 945.00 2835.00 450.00 1350.00
0031 2374000000-N 840 l(:g)AME—GRT—HD 840.03 = 3 EA 718.00 2154.00 1070.00 3210.00 500.00 1500.00
0032 2549000000-E 846 2-6" CONC CURB & GUTTER 1,09 LF 19.50 21255.00 25.00 27250.00 20.00 21800.00
0033  2556000000-E 846 SHOULDER BERM GUTTER 100 LF 21.00 2100.00 27.00 2700.00 22.00 2200.00
0034 2591000000-E 848 4" CONCRETE SIDEWALK 610 SY 36.50 22265.00 45.00 27450.00 42.00 25620.00
0035 2605000000-N 848 CONCRETE CURB RAMPS 2 EA 1775.00 3550.00 2230.00 4460.00 1300.00 2600.00
0036 2738000000-E SP  GENERIC PAVING ITEM (SY) 160 SY 36.50 5840.00 47.50 7600.00 120.00 19200.00

4" CONCRETE GREENWAY PATH
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ST WOOTEN CORPORATION

W C ENGLISH INCORPORATED

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

WILSON, NC LYNCHBURG, VA DUNCAN, SC
0037 2800000000-N 858 ADJ CATCH BASINS 1 EA 1550.00 1550.00 1465.00 1465.00 1000.00 1000.00
0038 3030000000-E 862 STL BEAM GUARDRAIL 550 LF 17.50 9625.00 19.50 10725.00 17.50 9625.00
0039 3045000000-E 862 SBGR SHOP CURVED 375 LF 20.00 750.00 22.20 832.50 20.00 750.00
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 12.00 60.00 11.00 55.00
0041 3195000000-N 862 GREND TYPE AT-1 1 EA 700.00 700.00 775.00 775.00 700.00 700.00
0042 3215000000-N SP  GRANCHOR TYPE Il 4 EA 1800.00 7200.00 2000.00 8000.00 1800.00 7200.00
0043 3288000000-N SP GREND TYPE TL-2 3 EA 3000.00 9000.00 3325.00 9975.00 3000.00 9000.00
0044 3628000000-E 876 RIP RAP, CLASS | 490 TON 64.00 31360.00 46.48 22775.20 40.00 19600.00
0045 3635000000-E 876 RIP RAP, CLASS II 685 TON 73.00 50005.00 54.50 37332.50 65.00 44525.00
0046 3649000000-E 876 RIP RAP, CLASS B 50 TON 56.00 2800.00 48.00 2400.00 40.00 2000.00
0047 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,100 SY 3.00 6300.00 2.75 5775.00 2.00 4200.00
0048 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 4350.00 4350.00 2850.00 2850.00 2500.00 2500.00
0049  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 75 LF 7.00 525.00 5.70 427.50 5.15 386.25
0050 4102000000-N 904 SIGN ERECTION, TYPE E 10 EA 90.00 900.00 125.00 1250.00 115.00 1150.00
0051 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 5.00 65.00 11.00 143.00 10.00 130.00
0052  4400000000-E 1110 WORK ZONE SIGNS (STAT) 403 SF 6.50 2619.50 21.00 8463.00 11.00 4433.00
0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00 22.50 2115.00 10.15 954.10
0054 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 182.97 5123.16 55.00 1540.00 125.00 3500.00
0055  4430000000-N 1130 DRUMS 8 EA 85.91 687.28 105.00 840.00 95.00 760.00
0056 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00 25.00 2000.00 26.00 2080.00
0057 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,438 LF 1.00 2438.00 1.10 2681.80 1.00 2438.00
0058 4686000000-E 1205 THERMO PVT MKG LINES 4120 3,626 LF 1.00 3626.00 1.10 3988.60 1.00 3626.00
0059 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 4 EA 300.00 1200.00 330.00 1320.00 300.00 1200.00
0060 4900000000-N 1251 PERM RAISED PVMT MARKERS 30 EA 10.00 300.00 11.00 330.00 10.00 300.00
0061 5325800000-E 1510 8" WATER LINE 537 LF 172.00 92364.00 113.00 60681.00 78.00 41886.00
0062 5329000000-E 1510 DI H20 PIPE FITTINGS 1,210 LB 18.00 21780.00 12.00 14520.00 1.00 1210.00
0063 5801000000-E 1530 ABANDON 8" UTILITY PIPE 531 LF 15.00 7965.00 13.00 6903.00 10.00 5310.00
0064 5835800000-E 1540 18" ENCASEMENT PIPE 149 LF 59.00 8791.00 1.00 149.00 1.00 149.00
0065 5872500000-E 1550 (Bl(gfiE & JACK **" 149 LF 860.00 128140.00 310.00 46190.00 919.00 136931.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 3,440 LF 1.80 6192.00 3.75 12900.00 4.00 13760.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 130 TON 45.00 5850.00 46.50 6045.00 35.00 4550.00
0068  6009000000-E 1610 EROS CONTRL STONE CL B 660 TON 50.00 33000.00 48.00 31680.00 40.00 26400.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 345 TON 40.00 13800.00 41.00 14145.00 35.00 12075.00
0070 6015000000-E 1615 TEMPORARY MULCHING 1.7 ACR 800.00 1360.00 2220.00 3774.00 2000.00 3400.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.00 600.00 2.20 440.00 2.00 400.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1000.00 1500.00 940.00 1410.00 850.00 1275.00
0073  6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 5.00 2000.00 17.75 7100.00 5.00 2000.00
0074 6029000000-E SP  SAFETY FENCE 300 LF 1.25 375.00 2.45 735.00 3.00 900.00
0075 6030000000-E 1630 SILT EXCAVATION 1,860 CY 17.00 31620.00 0.02 37.20 1.00 1860.00



MAY 29, 2018 09:21 AM

42336.3.1

TIP NO
FED AID NO BRZ-1162 (6)

B-5161

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #362 OVER BEAVER CREEK ON SR-1162.

WAKE

2:00 PM
MAY 15 2018

0.237 MI

718 006

C204098

ST WOOTEN CORPORATION

W C ENGLISH INCORPORATED SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

WILSON, NC LYNCHBURG, VA DUNCAN, SC
0076 6036000000-E 1631 MATTING FOR EROS CONTROL 3,960 SY 1.40 5544.00 3.00 11880.00 2.75 10890.00
0077 6037000000-E SP  COIR FIBER MAT 100 SY 6.00 600.00 3.30 330.00 3.00 300.00
0078 6042000000-E 1632 1/4" HARDWARE CLOTH 520 LF 4.00 2080.00 2.75 1430.00 2.50 1300.00
0079 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 564.00 1128.00 1365.00 2730.00 1500.00 3000.00
0080 6071010000-E SP WATTLE 170 LF 6.00 1020.00 11.00 1870.00 10.00 1700.00
0081 6071020000-E SP  POLYACRYLAMIDE (PAM) 95 LB 10.00 950.00 11.00 1045.00 10.00 950.00
0082 6071030000-E 1640 COIR FIBER BAFFLE 485 LF 7.00 3395.00 11.00 5335.00 10.00 4850.00
0083 6071050000-E SP (1 ls/;[;\AMER 5 EA 3000.00 15000.00 665.00 3325.00 1200.00 6000.00
0084  6084000000-E 1660 SEEDING AND MULCHING 1.7 ACR 2000.00 3400.00 3325.00 5652.50 3000.00 5100.00
0085 6087000000-E 1660 MOWING 0.85 ACR 100.00 85.00 1100.00 935.00 1000.00 850.00
0086 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 1.10 55.00 1.00 50.00
0087 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 830.00 207.50 750.00 187.50
0088  6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.00 150.00 1.10 82.50 1.00 75.00
0089 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 1000.00 2000.00 835.00 1670.00 750.00 1500.00
0090 6111000000-E SP  IMPERVIOUS DIKE 135 LF 175.00 23625.00 80.00 10800.00 150.00 20250.00
0091 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 30.00 300.00 83.00 830.00 75.00 750.00
0092 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 30.00 540.00 555.00 9990.00 500.00 9000.00
0093  6117500000-N SP CONC WASHOUT STRUCTURE 3 EA 1000.00 3000.00 3830.00 11490.00 900.00 2700.00
0094  6123000000-E 1670 REFORESTATION 0.1 ACR 6000.00 600.00 8320.00 832.00 7500.00 750.00
STRUCTURE ITEMS
0095 8035000000-N 402 REMV EXIST STR itk Lump Sum 25000.00 233000.00 40000.00
(15+14.00-L-)
0096 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1000.00 1200.00 650.00
0097 8105560000-E 411 4-0"DRILLD PIER IN SOIL 411 LF 1600.00 65760.00 1780.00 73158.00 625.00 25687.50
0098 8105660000-E 411 4-0"DRILLD PIER NO SOIL 29 LF 1600.00 46400.00 195.00 5655.00 1900.00 55100.00
0099  8114000000-N 411 SPT TESTING 1 EA 200.00 200.00 1100.00 1100.00 3500.00 3500.00
0100 8115000000-N 411 CSLTESTING 1 EA 2200.00 2200.00 2700.00 2700.00 3000.00 3000.00
0101 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 22000.00 43000.00 25000.00
(15+14.00-L-)
0102 8175000000-E 420 CLASS AA CONC (BRIDGE) 28.8 CY 510.00 14688.00 460.00 13248.00 750.00 21600.00
0103 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 853 CY 815.00 69519.50 1200.00 102360.00 1200.00 102360.00
0104 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 29000.00 25000.00 35000.00
(15+14.00-L-)
0105 8217000000-E 425 REINF STEEL (BRIDGE) 17,551 LB 1.00 17551.00 1.00 17551.00 1.50 26326.50
0106 8224000000-E 425 EPOXY COAT REINF STL BRDG 1,280 LB 2.00 2560.00 1.33 1702.40 2.00 2560.00
0107 8238000000-E 425 SPIRAL COL REINF STL BRG 2,278 LB 2.25 5125.50 2.00 4556.00 2.50 5695.00
0108 8328200000-E 450 (Pl_I|IIDEl ZD)Z)\Q)EQUP SETUP ** STEEL PILES 16 EA 590.00 9440.00 100.00 1600.00 1000.00 16000.00
0109 8364000000-E 450 HP12X53 PILES 272 LF 48.00 13056.00 67.00 18224.00 65.00 17680.00
0110 8391000000-N 450 STEEL PILE POINTS 16 EA 115.00 1840.00 100.00 1600.00 150.00 2400.00
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ST WOOTEN CORPORATION

W C ENGLISH INCORPORATED SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

WILSON, NC LYNCHBURG, VA DUNCAN, SC
0111 8475000000-E 460 TWO BAR METAL RAIL 305.3 LF 130.00 39689.00 140.00 42742.00 210.00 64113.00
0112 8517000000-E 460 1'-*"X****"CONC PARAPET 160.1 LF 120.00 19212.00 163.00 26096.30 125.00 20012.50
(1'-2" X 2'-9 1/2")
0113 8517000000-E 460 1'-*"X****"CONC PARAPET 160.1 LF 130.00 20813.00 163.00 26096.30 125.00 20012.50
(1-2" X 3-31/2")
0114 8608000000-E 876 RIP RAPII(2-0") 465 TON 70.00 32550.00 57.00 26505.00 60.00 27900.00
0115 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 515 SY 3.00 1545.00 3.00 1545.00 3.00 1545.00
0116 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5400.00 5600.00 8000.00
0117 8753100000-E 430 3'-0"X 2'-9" PRESTR BOX BEAM 2,240 LF 260.00 582400.00 260.00 582400.00 352.00 788480.00
CONTRACT TOTAL TOTAL 2472070.44 TOTAL 2629017.30 TOTAL 2882602.85
ROADWAY ITEMS SUB-TOTAL 1445121.44 SUB-TOTAL 1372378.30 SUB-TOTAL 1569980.85
STRUCTURE ITEMS SUB-TOTAL 1026949.00 SUB-TOTAL 1256639.00 SUB-TOTAL 1312622.00
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 2324232.00
NATIONAL BRIDGE BUILDERS LLC 2 2386800.34
DANE CONSTRUCTION INC 3 2414679.50
ST WOOTEN CORPORATION 4 2472070.44
W C ENGLISH INCORPORATED 5 2629017.30
SLOAN CONSTRUCTION A DIVISION OF REEVES 6 2882602.85

CONSTRUCTION CO



MAY 29, 2018 09:21 AM

46034.3.1

TIP NO
FED AID NO BRZ-1139(4)

B-5320

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

GRANVILLE

2:00 PM 1/ 6 007
MAY 15 2018 C204099
0.144 MI

NATIONAL BRIDGE BUILDERS LLC

DANE CONSTRUCTION INC

ST WOOTEN CORPORATION

KERNERSVILLE, NC MOORESVILLE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80000.00 86110.00 88900.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 6500.00 6750.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR *titikkix Lump Sum 12500.00 11000.00 18000.00
(15+98.00)
0004 0043000000-N 226 GRADING Lump Sum 50000.00 70000.00 50000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 200.00 200.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 5.00 1000.00 15.00 3000.00 10.00 2000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 12 CY 50.00 600.00 20.00 240.00 50.00 600.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 5.00 1000.00 36.00 7200.00 15.00 3000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 3.00 600.00 3.00 600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00 38.00 380.00 55.00 550.00
0011  0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 2.00 60.00 3.00 90.00 3.00 90.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 28 LF 50.00 1400.00 46.00 1288.00 110.00 3080.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 52 LF 65.00 3380.00 58.00 3016.00 70.00 3640.00
0014 0995000000-E 340 PIPE REMOVAL 24 LF 5.00 120.00 12.00 288.00 18.00 432.00
0015 1121000000-E 520 AGGREGATE BASE COURSE 5 TON 75.00 375.00 100.00 500.00 300.00 1500.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 15.00 1500.00 39.00 3900.00 20.00 2000.00
0017 1308000000-E 607 z\gll!_lT_g Q%PHALT PVMT ki _ soein 220 SY 20.00 4400.00 22.95 5049.00 12.00 2640.00
0018 1330000000-E 607 INCIDENTAL MILLING 180 SY 20.00 3600.00 28.10 5058.00 23.00 4140.00
0019 1491000000-E 610 ASP CONC BASE CRS B25.0C 630 TON 85.00 53550.00 112.70 71001.00 96.24 60631.20
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 420 TON 85.00 35700.00 93.00 39060.00 110.00 46200.00
0021 1575000000-E 620 ASP FOR PLANT MIX 60 TON 475.00 28500.00 500.00 30000.00 490.00 29400.00
0022 2000000000-N 806 RIGHT-OF-WAY MARKERS 15 EA 225.00 3375.00 425.00 6375.00 250.00 3750.00
0023 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1800.00 1800.00 1700.00 1700.00 3330.00 3330.00
0024 2308000000-E 840 MASNRY DRAINAGE STRUCT 15 LF 300.00 450.00 900.00 1350.00 550.00 825.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 550.00 550.00 950.00 950.00 850.00 850.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 50.00 2000.00 40.00 1600.00 90.00 3600.00
0027 3030000000-E 862 STL BEAM GUARDRAIL 350 LF 18.00 6300.00 18.00 6300.00 18.00 6300.00
0028 3045000000-E 862 SBGR SHOP CURVED 375 LF 21.00 787.50 21.00 787.50 21.00 787.50
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0030 3215000000-N SP GR ANCHOR TYPE liI 4 EA 1700.00 6800.00 1700.00 6800.00 1700.00 6800.00
0031 3287000000-N SP GREND TYPE TL-3 3 EA 3100.00 9300.00 3100.00 9300.00 3100.00 9300.00
0032 3628000000-E 876 RIP RAP, CLASS | 50 TON 50.00 2500.00 45.00 2250.00 40.00 2000.00
0033 3635000000-E 876 RIP RAP, CLASSII 430 TON 50.00 21500.00 52.00 22360.00 40.00 17200.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,675 SY 2.00 3350.00 3.00 5025.00 3.00 5025.00
0035 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 1000.00 1000.00 3.00 3.00 4000.00 4000.00
0036 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 25.00 150.00 5.00 30.00 50.00 300.00
0037  4400000000-E 1110 WORK ZONE SIGNS (STAT) 486 SF 12.50 6075.00 6.50 3159.00 12.50 6075.00
0038 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 11.95 1242.80 6.00 624.00 11.95 1242.80



MAY 29, 2018 09:21 AM GRANVILLE 2:00 PM 2/ 6 007
46034.3.1 MAY 15 2018 C204099

TIP NO B-5320 0.144 MI
FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC ST WOOTEN CORPORATION
KERNERSVILLE, NC MOORESVILLE, NC WILSON, NC

0039 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 62.00 1736.00 50.00 1400.00 195.00 5460.00
0040 4430000000-N 1130 DRUMS 6 EA 100.00 600.00 38.00 228.00 75.00 450.00
0041 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 26.00 2080.00 15.00 1200.00 26.00 2080.00
0042 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,516 LF 2.38 3608.08 1.79 2713.64 2.00 3032.00
0043 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,516 LF 2.68 4062.88 1.92 2910.72 2.00 3032.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 1,650 LF 3.50 5775.00 3.00 4950.00 1.80 2970.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 25.00 1875.00 30.00 2250.00 45.00 3375.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 130 TON 25.00 3250.00 34.00 4420.00 50.00 6500.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 320 TON 15.00 4800.00 34.00 10880.00 40.00 12800.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1500.00 2250.00 2000.00 3000.00 800.00 1200.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 9.00 900.00 3.00 300.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1500.00 2250.00 1900.00 2850.00 1000.00 1500.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 12.00 2400.00 5.00 1000.00
0052 6029000000-E SP SAFETY FENCE 500 LF 2.50 1250.00 3.00 1500.00 1.25 625.00
0053 6030000000-E 1630 SILT EXCAVATION 130 CY 5.00 650.00 18.00 2340.00 10.00 1300.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 3,500 SY 2.00 7000.00 2.25 7875.00 1.40 4900.00
0055 6037000000-E SP COIR FIBER MAT 100 SY 10.00 1000.00 14.00 1400.00 6.00 600.00
0056 6038000000-E SP PERM SOIL REINF MAT 30 SY 2.50 75.00 25.00 750.00 4.00 120.00
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 5.00 500.00 12.00 1200.00 4.00 400.00
0058 6048000000-E SP FLOAT TURBIDITY CURTAIN 180 SY 75.00 13500.00 45.00 8100.00 20.00 3600.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 14 EA 1.00 14.00 475.00 6650.00 475.00 6650.00
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 10.00 150.00 10.00 150.00 10.00 150.00
0061 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2500.00 1250.00 3800.00 1900.00 2000.00 1000.00
0062 6087000000-E 1660 MOWING 0.2 ACR 100.00 20.00 300.00 60.00 100.00 20.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 12.00 600.00 2.00 100.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 2200.00 550.00 1000.00 250.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 10.00 500.00 2.00 100.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1500.00 750.00 2000.00 1000.00 1000.00 500.00
0067 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 75.00 750.00 30.00 300.00
0068 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 150.00 1950.00 50.00 650.00 30.00 390.00
0069 6117500000-N SP CONC WASHOUT STRUCTURE 3 EA 894.73 2684.19 1595.00 4785.00 1000.00 3000.00
0070 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 10000.00 1000.00 6000.00 600.00

STRUCTURE ITEMS
0071 8017000000-N SP CM&R TEMP ACCESS #*iikikix Lump Sum 25000.00 100000.00 74500.00

(15+98.00 -L-)
0072 8035000000-N 402 REMV EXIST STR **tiketkk Lump Sum 130000.00 60000.00 104000.00

(15+98.00 -L-)
0073 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 950.00 2000.00

0074 8105540000-E 411 3'-6"DRILLD PIER IN SOIL 104 LF 1800.00 187200.00 500.00 52000.00 700.00 72800.00



MAY 29, 2018 09:21 AM GRANVILLE 2:00 PM 3/6 007
46034.3.1 MAY 15 2018 C204099

TIP NO B-5320 0.144 MI
FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC ST WOOTEN CORPORATION
KERNERSVILLE, NC MOORESVILLE, NC WILSON, NC
0075 8105640000-E 411 3-6"DRILLD PIER NO SOIL 48 LF 100.00 4800.00 1800.00 86400.00 2000.00 96000.00
0076 8111400000-E 411 PERM STL CASING FOR 3-6" PIER 52 LF 10.00 520.00 350.00 18200.00 350.00 18200.00
0077 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 1000.00 1000.00 1000.00 1000.00
0078 8114000000-N 411 SPT TESTING 3 EA 1000.00 3000.00 3500.00 10500.00 3500.00 10500.00
0079 8115000000-N 411 CSL TESTING 1 EA 2450.00 2450.00 3000.00 3000.00 3000.00 3000.00
0080 8121000000-N 412 UNCL STR EXCAV STA itk Lump Sum 5000.00 2500.00 17000.00
(15+98.00 -L-)
0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 126.6 CY 900.00 113940.00 1000.00 126600.00 790.00 100014.00
0082 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 25000.00 13245.00 22000.00
(15+98.00 -L-)
0083  8217000000-E 425 REINF STEEL (BRIDGE) 32,886 LB 1.25 41107.50 1.00 32886.00 1.00 32886.00
0084 8238000000-E 425 SPIRAL COL REINF STL BRG 4,602 LB 2.00 9204.00 2.00 9204.00 2.00 9204.00
0085 8328200000-E 450 (PFI'I;DEBF;(VSg;QUIP SETUP ** STEEL PILES 14 EA 500.00 7000.00 675.00 9450.00 1000.00 14000.00
0086 8364000000-E 450 HP12X53 PILES 355 LF 30.00 10650.00 30.75 10916.25 46.00 16330.00
0087 8505000000-E 460 VERT CONC BARRIER RAIL 420 LF 90.00 37800.00 79.75 33495.00 100.00 42000.00
0088 8608000000-E 876 RIP RAP Il (2-0") 320 TON 45.00 14400.00 1.00 320.00 40.00 12800.00
0089 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 355 SY 3.00 1065.00 2.25 798.75 3.00 1065.00
0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12500.00 8985.00 7000.00
0091 8753200000-E 430 3-0"X 3-3"PRESTR BOX BEAM 2,310 LF 250.00 577500.00 280.00 646800.00 285.00 658350.00
CONTRACT TOTAL TOTAL 1632361.95 TOTAL 1722260.86 TOTAL 1778547.50
ROADWAY ITEMS SUB-TOTAL 422225.45 SUB-TOTAL 495010.86 SUB-TOTAL 463898.50

STRUCTURE ITEMS SUB-TOTAL 1210136.50 SUB-TOTAL 1227250.00 SUB-TOTAL 1314649.00



MAY 29, 2018 09:21 AM

46034.3.1

TIP NO
FED AID NO BRZ-1139(4)

B-5320

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

GRANVILLE

2:00 PM 4/ 6
MAY 15 2018

0.144 MI

007
C204099

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

ENGLISH CONSTRUCTION CO INC

COMPANY

MOUNT AIRY, NC RALEIGH, NC LYNCHBURG, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 93000.00 92000.00 98000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7500.00 6000.00 11000.00
0003  0030000000-N SP  TYPE Il MODIFIED APPR #¥xsiitiik Lump Sum 14325.00 16000.00 10000.00
(15+98.00)

0004  0043000000-N 226 GRADING Lump Sum 104050.00 85000.00 103800.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 8300.00 8300.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 34.35 6870.00 15.00 3000.00 19.30 3860.00
0007  0134000000-E 240 DRAINAGE DITCH EXCAVATION 12 CY 40.00 480.00 20.00 240.00 85.50 1026.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 10.00 2000.00 35.00 7000.00 59.00 11800.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.50 500.00 3.00 600.00 3.00 600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00 38.00 380.00 82.00 820.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 6.00 180.00 3.00 90.00 11.00 330.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 28 LF 52.00 1456.00 46.00 1288.00 59.00 1652.00
0013  0448200000-E 310 15"RCP CULV CLASS IV 52 LF 48.00 2496.00 58.00 3016.00 64.00 3328.00
0014 0995000000-E 340 PIPE REMOVAL 24 LF 25.00 600.00 12.00 288.00 24.00 576.00
0015 1121000000-E 520 AGGREGATE BASE COURSE 5 TON 95.00 475.00 100.00 500.00 145.00 725.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 39.00 3900.00 40.00 4000.00
0017 1308000000-E 607 z\glnL#g Q%PHALT PVMT #er _ soaore 220 SY 23.00 5060.00 20.00 4400.00 34.00 7480.00
0018 1330000000-E 607 INCIDENTAL MILLING 180 SY 17.00 3060.00 20.00 3600.00 40.00 7200.00
0019 1491000000-E 610 ASP CONC BASE CRS B25.0C 630 TON 112.70 71001.00 65.00 40950.00 128.65 81049.50
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 420 TON 93.00 39060.00 78.00 32760.00 106.15 44583.00
0021 1575000000-E 620 ASP FOR PLANT MIX 60 TON 500.00 30000.00 510.00 30600.00 570.75 34245.00
0022 2000000000-N 806 RIGHT-OF-WAY MARKERS 15 EA 210.00 3150.00 250.00 3750.00 247.65 3714.75
0023 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1350.00 1350.00 1700.00 1700.00 3400.00 3400.00
0024 2308000000-E 840 MASNRY DRAINAGE STRUCT 15 LF 285.00 427.50 900.00 1350.00 400.00 600.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 550.00 550.00 950.00 950.00 1130.00 1130.00
0026 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 65.00 2600.00 30.00 1200.00 60.00 2400.00
0027 3030000000-E 862 STL BEAM GUARDRAIL 350 LF 18.00 6300.00 18.00 6300.00 20.00 7000.00
0028 3045000000-E 862 SBGR SHOP CURVED 375 LF 21.00 787.50 21.00 787.50 23.35 875.63
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 12.20 61.00
0030 3215000000-N SP  GRANCHOR TYPE Il 4 EA 1700.00 6800.00 1700.00 6800.00 1890.00 7560.00
0031 3287000000-N SP GREND TYPE TL-3 3 EA 3100.00 9300.00 3100.00 9300.00 3450.00 10350.00
0032 3628000000-E 876 RIP RAP, CLASS | 50 TON 44.50 2225.00 50.00 2500.00 50.00 2500.00
0033  3635000000-E 876 RIP RAP, CLASS II 430 TON 45.50 19565.00 1.00 430.00 0.01 4.30
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,675 SY 2.20 3685.00 2.00 3350.00 2.50 4187.50
0035 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 1345.00 1345.00 2400.00 2400.00 900.00 900.00
0036 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 100.00 600.00 15.00 90.00 165.00 990.00
0037  4400000000-E 1110 WORK ZONE SIGNS (STAT) 486 SF 15.00 7290.00 12.50 6075.00 13.90 6755.40
0038  4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 10.00 1040.00 12.00 1248.00 13.30 1383.20



MAY 29, 2018 09:21 AM
46034.3.1

TIP NO B-5320

FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

GRANVILLE

2:00 PM 5/ 6 007
MAY 15 2018 C204099
0.144 MI

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

ENGLISH CONSTRUCTION CO INC

COMPANY
MOUNT AIRY, NC RALEIGH, NC LYNCHBURG, VA

0039 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 85.00 2380.00 75.00 2100.00 58.50 1638.00
0040 4430000000-N 1130 DRUMS 6 EA 75.00 450.00 20.00 120.00 82.00 492.00
0041 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 30.00 2400.00 26.00 2080.00 40.00 3200.00
0042 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,516 LF 1.79 2713.64 1.50 2274.00 1.50 2274.00
0043 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,516 LF 1.92 2910.72 1.50 2274.00 1.60 2425.60
0044 6000000000-E 1605 TEMPORARY SILT FENCE 1,650 LF 4.50 7425.00 3.00 4950.00 3.35 5527.50
0045 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 20.00 1500.00 1.00 75.00 51.50 3862.50
0046 6009000000-E 1610 EROS CONTRL STONE CL B 130 TON 22.00 2860.00 30.00 3900.00 51.50 6695.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 320 TON 18.00 5760.00 15.00 4800.00 42.35 13552.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 500.00 750.00 1500.00 2250.00 3336.00 5004.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 4.00 400.00 2.25 225.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 850.00 1275.00 500.00 750.00 945.25 1417.88
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 12.00 2400.00 12.40 2480.00
0052 6029000000-E SP SAFETY FENCE 500 LF 3.00 1500.00 3.00 1500.00 3.30 1650.00
0053 6030000000-E 1630 SILT EXCAVATION 130 CY 2.00 260.00 10.00 1300.00 1.20 156.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 3,500 SY 2.75 9625.00 1.50 5250.00 3.05 10675.00
0055 6037000000-E SP COIR FIBER MAT 100 SY 3.00 300.00 10.00 1000.00 3.35 335.00
0056 6038000000-E SP PERM SOIL REINF MAT 30 SY 5.25 157.50 15.00 450.00 5.85 175.50
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 2.50 250.00 10.00 1000.00 2.80 280.00
0058 6048000000-E SP FLOAT TURBIDITY CURTAIN 180 SY 5.00 900.00 30.00 5400.00 22.40 4032.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 14 EA 50.00 700.00 100.00 1400.00 745.00 10430.00
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 1.00 15.00 10.00 150.00 11.10 166.50
0061 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 4000.00 2000.00 3000.00 1500.00 4450.00 2225.00
0062 6087000000-E 1660 MOWING 0.2 ACR 2000.00 400.00 125.00 25.00 2225.00 445.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 5.00 250.00 1.15 57.50
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 1000.00 250.00 834.00 208.50
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 5.00 250.00 1.10 55.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 750.00 375.00 1000.00 500.00 834.00 417.00
0067 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 50.00 500.00 83.40 834.00
0068 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 1.00 13.00 150.00 1950.00 556.00 7228.00
0069 6117500000-N SP CONC WASHOUT STRUCTURE 3 EA 400.00 1200.00 500.00 1500.00 1000.00 3000.00
0070 6123000000-E 1670 REFORESTATION 0.1 ACR 7500.00 750.00 10000.00 1000.00 8340.40 834.04

STRUCTURE ITEMS
0071 8017000000-N SP CM&R TEMP ACCESS #*iikikix Lump Sum 50000.00 85000.00 90000.00

(15+98.00 -L-)
0072 8035000000-N 402 REMV EXIST STR **tiketkk Lump Sum 166000.00 190500.00 177000.00

(15+98.00 -L-)
0073 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 2500.00 1300.00
0074 8105540000-E 411 3'-6"DRILLD PIER IN SOIL 104 LF 1408.50 146484.00 1500.00 156000.00 1585.00 164840.00



MAY 29, 2018 09:21 AM GRANVILLE 2:00 PM 6/ 6 007
46034.3.1 MAY 15 2018 C204099

TIP NO B-5320 0.144 MI
FED AID NO BRZ-1139(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #96 OVER THE TAR RIVER ON SR-1139.

SMITH-ROWE, LLC FSC Il LLC DBA FRED SMITH ~ ENGLISH CONSTRUCTION CO INC
COMPANY
MOUNT AIRY, NC RALEIGH, NC LYNCHBURG, VA

0075 8105640000-E 411 3-6"DRILLD PIER NO SOIL 48 LF 1408.50 67608.00 100.00 4800.00 198.00 9504.00
0076 8111400000-E 411 PERM STL CASING FOR 3-6" PIER 52 LF 307.00 15964.00 10.00 520.00 11.00 572.00
0077 8113000000-N 411 SID INSPECTIONS 1 EA 1900.00 1900.00 500.00 500.00 550.00 550.00
0078 8114000000-N 411 SPT TESTING 3 EA 1300.00 3900.00 1000.00 3000.00 1100.00 3300.00
0079 8115000000-N 411 CSLTESTING 1 EA 4400.00 4400.00 2500.00 2500.00 2700.00 2700.00
0080 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 7050.00 20000.00 6500.00

(15+98.00 -L-)
0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 126.6 CY 857.52 108562.03 1400.00 177240.00 1115.00 141159.00
0082 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 23000.00 28000.00 18500.00

(15+98.00 -L-)
0083  8217000000-E 425 REINF STEEL (BRIDGE) 32,886 LB 1.17 38476.62 1.50 49329.00 1.00 32886.00
0084 8238000000-E 425 SPIRAL COL REINF STL BRG 4,602 LB 2.72 12517.44 4.00 18408.00 2.00 9204.00
0085 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 472.50 6615.00 750.00 10500.00 100.00 1400.00

(HP 12 X 53)
0086 8364000000-E 450 HP12X53 PILES 355 LF 42.75 15176.25 32.50 11537.50 63.00 22365.00
0087 8505000000-E 460 VERT CONC BARRIER RAIL 420 LF 85.37 35855.40 110.00 46200.00 137.00 57540.00
0088 8608000000-E 876 RIP RAP Il (2'-0") 320 TON 37.90 12128.00 1.00 320.00 0.01 3.20
0089 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 355 SY 2.60 923.00 2.00 710.00 3.00 1065.00
0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6750.00 9000.00 6700.00
0091 8753200000-E 430 3-0"X 3'-3" PRESTR BOX BEAM 2,310 LF 276.34 638345.40 277.00 639870.00 279.00 644490.00

CONTRACT TOTAL TOTAL 1865546.50 TOTAL 1889881.00 TOTAL 1971762.00

ROADWAY ITEMS SUB-TOTAL 502391.36 SUB-TOTAL 433446.50 SUB-TOTAL 580183.80

STRUCTURE ITEMS SUB-TOTAL 1363155.14 SUB-TOTAL 1456434.50 SUB-TOTAL 1391578.20

BIDDERS IN ORDER CONTRACT TOTAL

NATIONAL BRIDGE BUILDERS LLC 1 1632361.95

DANE CONSTRUCTION INC 2 1722260.86

ST WOOTEN CORPORATION 3 1778547.50

SMITH-ROWE, LLC 4 1865546.50

FSC Il LLC DBA FRED SMITH COMPANY 5 1889881.00

ENGLISH CONSTRUCTION CO INC 6 1971762.00



MAY 29, 2018 09:21 AM

46066.

TIP NO

3.1

B-5352

FED AID NO BRNHS-0220(67)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ROCKINGHAM

2:00 PM 1/ 8 008
MAY 15 2018 C204101
0.812 MI

SMITH-ROWE, LLC

DANE CONSTRUCTION INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MOUNT AIRY, NC MOORESVILLE, NC DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 183000.00 1928665.00 202000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 22500.00 12750.00 110000.00
0003 0028000000-N SP  TYPE | STANDARD APPR *treriins Lump Sum 35720.00 35335.00 45000.00
(22+16.89 -L-)
0004 0043000000-N 226 GRADING Lump Sum 464006.50 350000.00 380000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 250.00 250.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 350 CY 36.50 12775.00 30.00 10500.00 27.00 9450.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 150 CY 23.25 3487.50 6.00 900.00 18.00 2700.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 9.50 1900.00 42.00 8400.00 40.00 8000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.35 1175.00 2.00 1000.00 2,50 1250.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 140 TON 26.75 3745.00 30.00 4200.00 40.00 5600.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 430 SY 3.90 1677.00 2.00 860.00 2.25 967.50
0012 0448200000-E 310 15"RCP CULV CLASS IV 484 LF 51.00 24684.00 55.00 26620.00 70.00 33880.00
0013 0582000000-E 310 15"CS PIPE CULV 0.064" 688 LF 55.00 37840.00 50.00 34400.00 60.00 41280.00
0014 0588000000-E 310 18"CS PIPE CULV 0.064" 48 LF 58.00 2784.00 60.00 2880.00 75.00 3600.00
0015 0636000000-E 310 (15(:% I(E)Ié4BE)3W st THICK 18 EA 320.00 5760.00 650.00 11700.00 160.00 2880.00
0016 0636000000-E 310 (18(:% I(E)Ié4BE)DW ot THICK 2 EA 360.00 720.00 750.00 1500.00 185.00 370.00
0017 0974000000-E sP (36\3NIE)DS§;I5 PIPE **" B RR 68 LF 650.00 44200.00 505.00 34340.00 1060.30 72100.40
0018 0995000000-E 340 PIPE REMOVAL 525 LF 15.00 7875.00 20.00 10500.00 16.00 8400.00
0019 1099500000-E 505 SHALLOW UNDERCUT 100 CY 27.75 2775.00 10.00 1000.00 19.00 1900.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 36.50 7300.00 36.00 7200.00 25.00 5000.00
0021  1220000000-E 545 INCIDENTAL STONE BASE 500 TON 27.00 13500.00 28.00 14000.00 30.00 15000.00
0022 1330000000-E 607 INCIDENTAL MILLING 2,500 SY 1.25 28125.00 6.95 17375.00 7.82 19550.00
0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,840 TON 68.00 193120.00 68.00 193120.00 68.00 193120.00
0024 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,010 TON 83.00 83830.00 83.00 83830.00 83.00 83830.00
0025  1523000000-E 610 ASP CONC SURF CRS S9.5C 2,390 TON 73.00 174470.00 73.00 174470.00 73.00 174470.00
0026 1575000000-E 620 ASP FOR PLANT MIX 320 TON 580.00 185600.00 580.00 185600.00 580.00 185600.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 20.00 10000.00 125.00 62500.00 130.00 65000.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 3,400 LF 4.00 13600.00 2.00 6800.00 1.92 6528.00
0029 2000000000-N 806 RIGHT-OF-WAY MARKERS 4 EA 210.00 840.00 215.00 860.00 125.00 500.00
0030 2209000000-E 838 ENDWALLS 4 cy 1500.00 6000.00 1500.00 6000.00 1300.00 5200.00
0031 2264000000-E 840 PIPE PLUGS 1 ¢y 550.00 550.00 1000.00 1000.00 2000.00 2000.00
0032 2275000000-E SP  FLOWABLE FILL 17 cv 295.00 5015.00 300.00 5100.00 470.00 7990.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 1375.00 22000.00 1800.00 28800.00 2000.00 32000.00
0034 2308000000-E 840 MASNRY DRAINAGE STRUCT 3 LF 250.00 750.00 300.00 900.00 290.00 870.00
0035 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 1056.00 11605.00 700.00 7700.00 875.00 9625.00
0036 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 1045.00 5225.00 700.00 3500.00 875.00 4375.00
0037 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 445.00 890.00 800.00 1600.00 1200.00 2400.00
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TIP NO B-5352
FED AID NO BRNHS-0220(67)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ROCKINGHAM

2:00 PM
MAY 15 2018

0.812 MI
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SMITH-ROWE, LLC

DANE CONSTRUCTION INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MOUNT AIRY, NC MOORESVILLE, NC DUNCAN, SC
0038 2556000000-E 846 SHOULDER BERM GUTTER 1,330 LF 30.00 39900.00 36.50 48545.00 25.00 33250.00
0039 2619000000-E 850 4" CONCRETE PAVED DITCH 1 sy 300.00 3300.00 150.00 1650.00 175.00 1925.00
0040 2950000000-N 859 CONVERT JB TO DI 2 EA 1500.00 3000.00 1250.00 2500.00 1700.00 3400.00
0041 3030000000-E 862 STL BEAM GUARDRAIL 3,975 LF 16.50 65587.50 17.50 69562.50 16.50 65587.50
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 35.00 350.00 1.00 10.00
0043 3210000000-N 862 GREND TYPE CAT-1 1 EA 600.00 600.00 900.00 900.00 600.00 600.00
0044 3317000000-N SP GR ANCHOR TYPE B-77 5 EA 1600.00 8000.00 1800.00 9000.00 1600.00 8000.00
0045 3345000000-E 864 REMOVE & RESET GUARDRAIL 275 LF 6.00 1650.00 18.75 5156.25 6.00 1650.00
0046 3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,138 LF 0.50 2069.00 1.25 5172.50 0.50 2069.00
0047 3389150000-N SP (TTELM; GDRL END UNITS #ti 3 EA 1000.00 3000.00 3400.00 10200.00 1000.00 3000.00
0048 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 3 EA 100.00 300.00 800.00 2400.00 100.00 300.00
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1
0049 3536000000-E 866 CHN LK FENCE 48" FABRIC 351 LF 6.00 2106.00 14.00 4914.00 6.00 2106.00
0050 3542000000-E 866 MET LINE PST 48" CL FEN 22 EA 100.00 2200.00 36.00 792.00 100.00 2200.00
0051 3548000000-E 866 MET TERM PST 48" CL FEN 22 EA 200.00 4400.00 125.00 2750.00 200.00 4400.00
0052 3572000000-E 867 CHAIN LINK FENCE RESET 85 LF 10.00 850.00 18.00 1530.00 10.00 850.00
0053 3628000000-E 876 RIP RAP, CLASS | 50 TON 42.00 2100.00 55.00 2750.00 52.00 2600.00
0054 3649000000-E 876 RIP RAP, CLASS B 120 TON 33.00 3960.00 55.00 6600.00 55.00 6600.00
0055 3656000000-E 876 GEOTEXTILE FOR DRAINGE 980 SY 2.25 2205.00 2.00 1960.00 3.00 2940.00
0056  4400000000-E 1110 WORK ZONE SIGNS (STAT) 657 SF 15.00 9855.00 16.01 10518.57 11.55 7588.35
0057  4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 SF 15.00 5760.00 10.14 3893.76 11.00 4224.00
0058 4410000000-E 1110 WORK ZONE SIGNS (BARR) 32 SF 15.00 480.00 16.01 512.32 11.00 352.00
0059 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2050.00 8200.00 2348.50 9394.00 2800.00 11200.00
0060 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 8000.00 16000.00 16335.00 32670.00 13000.00 26000.00
0061 4430000000-N 1130 DRUMS 110 EA 70.00 7700.00 46.44 5108.40 48.00 5280.00
0062 4434000000-N SP  SEQ FLASH WARN LIGHTS 24 EA 225.00 5400.00 186.82 4483.68 125.00 3000.00
0063  4445000000-E 1145 BARRICADES (TYPE Ill) 72 LF 28.00 2016.00 29.90 2152.80 26.00 1872.00
0064 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 6000.00 12000.00 6000.00 12000.00 9200.00 18400.00
0065 4470000000-N 1160 REM & RES CRASH CUSHION 4 EA 3200.00 12800.00 3200.00 12800.00 3500.00 14000.00
0066 4480000000-N 1165 TMA 2 EA 1000.00 2000.00 31500.00 63000.00 10800.00 21600.00
0067 4485000000-E 1170 PORT CONC BARRIER 3,120 LF 19.50 60840.00 20.82 64958.40 25.00 78000.00
0068 4500000000-E 1170 REM & RES PORT CONC BARRIER 4,650 LF 9.00 41850.00 9.61 44686.50 4.50 20925.00
0069 4650000000-N 1251 TEMP RAISED PVMT MRKS 37 EA 10.00 370.00 15.00 555.00 10.00 370.00
0070 4845000000-N 1205 PAINT PVT MKG SYMBOL 3 EA 65.00 195.00 85.00 255.00 65.00 195.00
0071 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 8,724 LF 1.20 10468.80 1.85 16139.40 1.20 10468.80
0072 4847500000-E SP WZ PERF PVMT MKG LINES 6" 22,980 LF 0.70 16086.00 1.08 24818.40 0.70 16086.00
0073 4847600000-E SP WZ PERF PVMT MKG LINES 12" 200 LF 5.00 1000.00 2.75 550.00 5.00 1000.00
0074 4848000000-E SP WZ TRAF PATTERN MASKING 172,284 SF 0.20 34456.80 0.88 151609.92 0.735 126628.74
0075 4900000000-N 1251 PERM RAISED PVMT MARKERS 12 EA 25.00 300.00 15.00 180.00 25.00 300.00

008
C204101
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46066.

TIP NO

3.1

B-5352

FED AID NO BRNHS-0220(67)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ROCKINGHAM

2:00 PM 3/8 008
MAY 15 2018 C204101
0.812 MI

SMITH-ROWE, LLC

DANE CONSTRUCTION INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

MOUNT AIRY, NC MOORESVILLE, NC DUNCAN, SC
0076 4905000000-N 1253 SNOWPLB PVMT MRKER 60 EA 40.00 2400.00 75.00 4500.00 40.00 2400.00
0077 6000000000-E 1605 TEMPORARY SILT FENCE 4,200 LF 2.00 8400.00 2.00 8400.00 4.00 16800.00
0078 6006000000-E 1610 EROS CONTRL STONE CL A 340 TON 1.00 340.00 50.00 17000.00 45.00 15300.00
0079 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 1.00 400.00 50.00 20000.00 55.00 22000.00
0080 6012000000-E 1610 SEDIMENT CONTROL STONE 685 TON 1.00 685.00 28.00 19180.00 35.00 23975.00
0081 6015000000-E 1615 TEMPORARY MULCHING 6.5 ACR 500.00 3250.00 1000.00 6500.00 2000.00 13000.00
0082 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 0.01 4.00 1.00 400.00 2.00 800.00
0083 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1.00 2.00 100.00 200.00 850.00 1700.00
0084 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 9.00 1800.00 18.00 3600.00 30.00 6000.00
0085 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 2.00 400.00 3.00 600.00
0086 6030000000-E 1630 SILT EXCAVATION 640 CY 2.00 1280.00 18.00 11520.00 22.00 14080.00
0087 6036000000-E 1631 MATTING FOR EROS CONTROL 3,000 SY 1.66 4980.00 1.77 5310.00 2.75 8250.00
0088 6037000000-E SP COIR FIBER MAT 100 SY 8.00 800.00 8.00 800.00 3.00 300.00
0089 6038000000-E SP PERM SOIL REINF MAT 540 SY 8.00 4320.00 8.00 4320.00 5.25 2835.00
0090 6042000000-E 1632 1/4" HARDWARE CLOTH 2,260 LF 3.25 7345.00 3.25 7345.00 2.50 5650.00
0091 6071010000-E SP  WATTLE 200 LF 18.00 3600.00 8.00 1600.00 10.00 2000.00
0092 6071020000-E SP POLYACRYLAMIDE (PAM) 165 LB 0.01 1.65 8.00 1320.00 10.00 1650.00
0093 6084000000-E 1660 SEEDING AND MULCHING 4 ACR 1880.00 7520.00 1880.00 7520.00 3000.00 12000.00
0094 6087000000-E 1660 MOWING 4 ACR 0.01 0.04 25.00 100.00 500.00 2000.00
0095 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 0.01 0.50 1.00 50.00 1.00 50.00
0096 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1.00 0.25 100.00 25.00 750.00 187.50
0097 6096000000-E 1662 SEED FOR SUPP SEEDING 125 LB 5.00 625.00 5.00 625.00 1.00 125.00
0098 6108000000-E 1665 FERTILIZER TOPDRESSING 3.25 TON 2000.00 6500.00 2000.00 6500.00 750.00 2437.50
0099 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 1.00 10.00 25.00 250.00 75.00 750.00
0100 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 1.00 50.00 50.00 2500.00 500.00 25000.00
0101 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 400.00 1600.00 1335.00 5340.00 900.00 3600.00
STRUCTURE ITEMS
0102 8035000000-N 402 REMV EXIST STR **tiketkk Lump Sum 409800.00 185000.00 225000.00
(22+16.89-L-)
0103 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 1950.00 600.00
0104 8096000000-E 450 PILE EXCAVATION IN SOIL 160 LF 132.07 21131.20 500.00 80000.00 55.00 8800.00
0105 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 70 LF 327.13 22899.10 500.00 35000.00 225.00 15750.00
0106 8105540000-E 411 3'-6"DRILLD PIER IN SOIL 149.2 LF 1186.00 176951.20 1100.00 164120.00 825.00 123090.00
0107 8105640000-E 411 3'-6"DRILLD PIER NO SOIL 54 LF 1186.00 64044.00 1100.00 59400.00 825.00 44550.00
0108 8112730000-N 450 PDATESTING 1 EA 3575.00 3575.00 2700.00 2700.00 2670.00 2670.00
0109 8113000000-N 411 SID INSPECTIONS 1 EA 2225.00 2225.00 200.00 200.00 1000.00 1000.00
0110 8115000000-N 411 CSL TESTING 1 EA 4750.00 4750.00 2200.00 2200.00 3500.00 3500.00
0111 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 35500.00 103150.00 55000.00

(22+16.89-L-)



MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 4/ 8 008
46066.3.1 MAY 15 2018 C204101

TIP NO B-5352 0.812 MI
FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

SMITH-ROWE, LLC DANE CONSTRUCTION INC  SLOAN CONSTRUCTION A DIVISION

OF REEVES CONSTRUCTION CO

MOUNT AIRY, NC MOORESVILLE, NC DUNCAN, SC
0112 8147000000-E 420 REINF CONCRETE DECK SLAB 7,331 SF 36.36 266555.16 26.75 196104.25 41.00 300571.00
0113  8161000000-E 420 GROOVING BRIDGE FLOORS 8,136 SF 1.35 10983.60 0.70 5695.20 1.30 10576.80
0114 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 146.8 CY 823.46 120883.93 1350.00 198180.00 1300.00 190840.00
0115 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 49800.00 35090.00 70000.00

(22+16.89-L-)
0116 8217000000-E 425 REINF STEEL (BRIDGE) 40,040 LB 1.21 48448.40 1.10 44044.00 1.15 46046.00
0117 8238000000-E 425 SPIRAL COL REINF STL BRG 7,149 LB 2.38 17014.62 2.00 14298.00 2.15 15370.35
0118 8259000000-E 430 36" PRESTR CONCRETE GIRDR 948.38 LF 227.15 215424.52 320.00 303481.60 285.00 270288.30
0119 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 12 EA 465.00 5580.00 1200.00 14400.00 1350.00 16200.00
(HP 12 X 53)

0120 8364000000-E 450 HP12X53 PILES 570 LF 35.83 20423.10 31.60 18012.00 40.00 22800.00
0121 8391000000-N 450 STEEL PILE POINTS 6 EA 210.00 1260.00 275.00 1650.00 135.00 810.00
0122 8503000000-E 460 CONCRETE BARRIER RAIL 3206 LF 97.68 31316.21 100.00 32060.00 155.00 49693.00
0123 8531000000-E 462 4" SLOPE PROTECTION 647 SY 90.09 58288.23 51.25 33158.75 110.00 71170.00
0124 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5950.00 15000.00 20000.00
CONTRACT TOTAL TOTAL 3662676.81 TOTAL 3857323.20 TOTAL 3999478.74
ROADWAY ITEMS SUB-TOTAL 2068373.54 SUB-TOTAL 2312429.40 SUB-TOTAL 2435153.29

STRUCTURE ITEMS SUB-TOTAL 1594303.27 SUB-TOTAL 1544893.80 SUB-TOTAL 1564325.45



MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 5/ 8 008
46066.3.1 MAY 15 2018 C204101

TIP NO B-5352 0.812 MI
FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ENGLISH CONSTRUCTION CO INC  YOUNG & MCQUEEN GRADING CO

INC
LYNCHBURG, VA BURNSVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 212000.00 242000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 71000.00 102300.00
0003 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 34000.00 51999.88
(22+16.89 -L-)
0004 0043000000-N 226 GRADING Lump Sum 642300.00 406560.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 4800.00 4800.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 350 CY 10.65 3727.50 21.2021 7420.74
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 150 cY 8.00 1200.00 9.4248 1413.72
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 43.00 8600.00 48.048 9609.60
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 1.70 850.00 1.5664 783.20
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 140 TON 34.00 4760.00 32.736 4583.04
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 430 SY 2.65 1139.50 40.8197 17552.47
0012 0448200000-E 310 15"RCP CULV CLASS IV 484 LF 50.00 24200.00 51.5013 24926.63
0013 0582000000-E 310 15" CS PIPE CULV 0.064" 688 LF 48.00 33024.00 70.2402 48325.26
0014 0588000000-E 310 18" CS PIPE CULV 0.064" 48 LF 54.00 2592.00 70.24 337152
0015 0636000000-E 310 *" CS ELBOW **+" THICK 18 EA 335.00 6030.00 354.5718 6382.29
(15", 0.064")
0016 0636000000-E 310 *" CS ELBOW **+" THICK 2 EA 372.00 744.00 389.5204 779.04
(18", 0.064")
0017 0974000000-E SP  ™'WLD STL PIPE **' B RR 68 LF 590.00 40120.00 667.00 45356.00
(36", 0.532")
0018 0995000000-E 340 PIPE REMOVAL 525 LF 22.00 11550.00 19.844 10418.10
0019 1099500000-E 505 SHALLOW UNDERCUT 100 cY 18.00 1800.00 13.3877 1338.77
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 23.00 4600.00 29.1852 5837.04
0021 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 32.00 16000.00 29.8066 14903.30
0022 1330000000-E 607 INCIDENTAL MILLING 2,500 SY 9.00 22500.00 13.794 34485.00
0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,840 TON 83.00 235720.00 74.80 212432.00
0024 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,010 TON 101.00 102010.00 91.30 92213.00
0025 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,390 TON 89.00 212710.00 80.30 191917.00
0026 1575000000-E 620 ASP FOR PLANT MIX 320 TON 710.00 227200.00 638.00 204160.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 365.00 182500.00 330.00 165000.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 3,400 LF 2.50 8500.00 2.5915 8811.10
0029 2000000000-N 806 RIGHT-OF-WAY MARKERS 4 EA 175.00 700.00 322.938 1291.75
0030 2209000000-E 838 ENDWALLS 4 cv 3100.00 12400.00 1050.111 4200.44
0031 2264000000-E 840 PIPE PLUGS 1 cy 515.00 515.00 1009.184 1009.18
0032 2275000000-E SP  FLOWABLE FILL 17 ¢y 310.00 5270.00 353.10 6002.70
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 2000.00 32000.00 1796.4746 28743.59
0034 2308000000-E 840 MASNRY DRAINAGE STRUCT 3 LF 525.00 1575.00 556.38 1660.14
0035 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 550.00 6050.00 590.04 6490.44
0036 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 575.00 2875.00 582.78 2913.90

0037 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 575.00 1150.00 485.496 970.99



MAY 29, 2018 09:21 AM ROCKINGHAM
46066.3.1

TIP NO B-5352

FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

2:00 PM 6/8 008
MAY 15 2018 C204101
0.812 MI

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0038 2556000000-E 846 SHOULDER BERM GUTTER 1,330 LF 17.00 22610.00
0039 2619000000-E 850 4" CONCRETE PAVED DITCH 11 Sy 32.00 352.00
0040 2950000000-N 859 CONVERT JB TO DI 2 EA 940.00 1880.00
0041 3030000000-E 862 STL BEAM GUARDRAIL 3,975 LF 18.40 73140.00
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.25 12.50
0043 3210000000-N 862 GR END TYPE CAT-1 1 EA 670.00 670.00
0044 3317000000-N SP GR ANCHOR TYPE B-77 5 EA 1785.00 8925.00
0045 3345000000-E 864 REMOVE & RESET GUARDRAIL 275 LF 7.00 1925.00
0046 3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,138 LF 0.60 2482.80
0047 3389150000-N SP z'TELM?I?) GDRL END UNITS **#x* 3 EA 1115.00 3345.00
0048 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 3 EA 110.00 330.00
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1
0049 3536000000-E 866 CHN LK FENCE 48" FABRIC 351 LF 9.00 3159.00
0050 3542000000-E 866 MET LINE PST 48" CL FEN 22 EA 61.00 1342.00
0051 3548000000-E 866 MET TERM PST 48" CL FEN 22 EA 140.00 3080.00
0052 3572000000-E 867 CHAIN LINK FENCE RESET 85 LF 22.00 1870.00
0053 3628000000-E 876 RIP RAP, CLASS| 50 TON 42.00 2100.00
0054 3649000000-E 876 RIP RAP, CLASS B 120 TON 45.00 5400.00
0055 3656000000-E 876 GEOTEXTILE FOR DRAINGE 980 SY 2.25 2205.00
0056 4400000000-E 1110 WORK ZONE SIGNS (STAT) 657 SF 13.00 8541.00
0057 4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 SF 13.00 4992.00
0058 4410000000-E 1110 WORK ZONE SIGNS (BARR) 32 SF 12.26 392.32
0059 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3300.00 13200.00
0060 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 4700.00 9400.00
0061 4430000000-N 1130 DRUMS 110 EA 43.00 4730.00
0062 4434000000-N SP SEQ FLASH WARN LIGHTS 24 EA 115.00 2760.00
0063 4445000000-E 1145 BARRICADES (TYPE Il 72 LF 30.00 2160.00
0064 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 9500.00 19000.00
0065 4470000000-N 1160 REM & RES CRASH CUSHION 4 EA 3100.00 12400.00
0066 4480000000-N 1165 TMA 2 EA 11100.00 22200.00
0067 4485000000-E 1170 PORT CONC BARRIER 3,120 LF 27.85 86892.00
0068 4500000000-E 1170 REM & RES PORT CONC BARRIER 4,650 LF 5.00 23250.00
0069 4650000000-N 1251 TEMP RAISED PVMT MRKS 37 EA 11.00 407.00
0070 4845000000-N 1205 PAINT PVT MKG SYMBOL 3 EA 72.00 216.00
0071 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 8,724 LF 1.35 11777.40
0072 4847500000-E SP WZ PERF PVMT MKG LINES 6" 22,980 LF 0.80 18384.00
0073 4847600000-E SP WZ PERF PVMT MKG LINES 12" 200 LF 5.55 1110.00
0074 4848000000-E SP WZ TRAF PATTERN MASKING 172,284 SF 0.84 144718.56

0075 4900000000-N 1251 PERM RAISED PVMT MARKERS 12 EA 27.00 324.00

28.38 37745.40
54.12 595.32
784.08 1568.16
20.90 83077.50
60.50 605.00
935.00 935.00
1925.00 9625.00
13.20 3630.00
2.20 9103.60
3410.00 10230.00
550.00 1650.00
8.80 3088.80
60.50 1331.00
137.50 3025.00
22.00 1870.00
61.314 3065.70
47.124 5654.88
2.1984 2154.43
15.246 10016.62
11.682 4485.89
14.52 464.64
2904.00 11616.00
13134.00 26268.00
54.12 5953.20
165.00 3960.00
34.32 2471.04
6402.00 12804.00
3036.00 12144.00
9900.00 19800.00
25.74 80308.80
11.88 55242.00
13.20 488.40
85.80 257.40
1.584 13818.82
0.924 21233.52
6.60 1320.00
0.726 125078.18
33.00 396.00



MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 718 008
46066.3.1 MAY 15 2018 C204101

TIP NO B-5352 0.812 MI
FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ENGLISH CONSTRUCTION CO INC  YOUNG & MCQUEEN GRADING CO

INC

LYNCHBURG, VA BURNSVILLE, NC

0076 4905000000-N 1253 SNOWPLB PVMT MRKER 60 EA 44.00 2640.00 52.80 3168.00
0077 6000000000-E 1605 TEMPORARY SILT FENCE 4,200 LF 3.35 14070.00 3.96 16632.00
0078 6006000000-E 1610 EROS CONTRL STONE CL A 340 TON 39.00 13260.00 47.124 16022.16
0079 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 42.00 16800.00 47.124 18849.60
0080 6012000000-E 1610 SEDIMENT CONTROL STONE 685 TON 37.00 25345.00 46.794 32053.89
0081 6015000000-E 1615 TEMPORARY MULCHING 6.5 ACR 2225.00 14462.50 2640.00 17160.00
0082 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 2.25 900.00 2.64 1056.00
0083 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 945.00 1890.00 1122.00 2244.00
0084 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.70 2540.00 7.3615 1472.30
0085 6029000000-E SP SAFETY FENCE 200 LF 2.25 450.00 3.96 792.00
0086 6030000000-E 1630 SILT EXCAVATION 640 CY 14.00 8960.00 15.00 9600.00
0087 6036000000-E 1631 MATTING FOR EROS CONTROL 3,000 SY 3.05 9150.00 3.63 10890.00
0088 6037000000-E SP COIR FIBER MAT 100 SY 3.35 335.00 3.96 396.00
0089 6038000000-E SP PERM SOIL REINF MAT 540 SY 5.85 3159.00 6.93 3742.20
0090 6042000000-E 1632 1/4" HARDWARE CLOTH 2,260 LF 3.90 8814.00 3.30 7458.00
0091 6071010000-E SP  WATTLE 200 LF 11.15 2230.00 13.20 2640.00
0092 6071020000-E SP POLYACRYLAMIDE (PAM) 165 LB 11.15 1839.75 13.20 2178.00
0093 6084000000-E 1660 SEEDING AND MULCHING 4 ACR 3350.00 13400.00 3960.00 15840.00
0094 6087000000-E 1660 MOWING 4 ACR 555.00 2220.00 660.00 2640.00
0095 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.15 57.50 1.32 66.00
0096 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 835.00 208.75 990.00 247.50
0097 6096000000-E 1662 SEED FOR SUPP SEEDING 125 LB 1.15 143.75 1.32 165.00
0098 6108000000-E 1665 FERTILIZER TOPDRESSING 3.25 TON 835.00 2713.75 990.00 3217.50
0099 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 55.00 550.00 99.00 990.00
0100 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 615.00 30750.00 660.00 33000.00
0101 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 2050.00 8200.00 475.86 1903.44

STRUCTURE ITEMS
0102 8035000000-N 402 REMV EXIST STR **tikotkk Lump Sum 76000.00 261360.00
(22+16.89-L-)

0103 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1100.00 2640.00
0104 8096000000-E 450 PILE EXCAVATION IN SOIL 160 LF 110.00 17600.00 770.9064 123345.02
0105 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 70 LF 320.00 22400.00 770.9064 53963.45
0106 8105540000-E 411 3'-6"DRILLD PIER IN SOIL 149.2 LF 1135.00 169342.00 1231.89 183797.99
0107 8105640000-E 411 3'-6"DRILLD PIER NO SOIL 54 LF 1135.00 61290.00 2749.89 148494.06
0108 8112730000-N 450 PDA TESTING 1 EA 3000.00 3000.00 2640.00 2640.00
0109 8113000000-N 411 SID INSPECTIONS 1 EA 1150.00 1150.00 1100.00 1100.00
0110 8115000000-N 411 CSL TESTING 1 EA 4000.00 4000.00 3960.00 3960.00
0111 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 43000.00 112761.00

(22+16.89-L-)



MAY 29, 2018 09:21 AM ROCKINGHAM 2:00 PM 8/ 8 008
46066.3.1 MAY 15 2018 C204101

TIP NO B-5352 0.812 MI
FED AID NO BRNHS-0220(67)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #131 OVER NORFOLK SOUTHERN RAILROAD ON US-220 NBL.

ENGLISH CONSTRUCTION CO INC  YOUNG & MCQUEEN GRADING CO

INC
LYNCHBURG, VA BURNSVILLE, NC
0112 8147000000-E 420 REINF CONCRETE DECK SLAB 7,331 SF 38.00 278578.00 47.1527 345676.44
0113 8161000000-E 420 GROOVING BRIDGE FLOORS 8,136 SF 0.85 6915.60 2.7034 21994.86
0114 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 146.8 CY 1310.00 192308.00 1685.6283 247450.23
0115 8210000000-N 422 BRG APPR SLAB ##riks Lump Sum 56000.00 89396.21
(22+16.89-L-)
0116 8217000000-E 425 REINF STEEL (BRIDGE) 40,040 LB 1.10 44044.00 1.1898 47639.59
0117 8238000000-E 425 SPIRAL COL REINF STL BRG 7,149 LB 2.00 14298.00 3.8862 27782.44
0118 8259000000-E 430 36" PRESTR CONCRETE GIRDR 04838 LF 196.00 185882.48 250.1515 237238.68
0119 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 12 EA 100.00 1200.00 12.60 151.20
(HP 12 X 53)
0120 8364000000-E 450 HP12X53 PILES 570 LF 68.00 38760.00 36.9864 21082.25
0121 8391000000-N 450 STEEL PILE POINTS 6 EA 114.00 684.00 127.116 762.70
0122 8503000000-E 460 CONCRETE BARRIER RAIL 3206 LF 87.00 27892.20 141.9883 45521.45
0123 8531000000-E 462 4" SLOPE PROTECTION 647 SY 141.00 91227.00 140.481 90891.21
0124 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 26000.00 27221.04
CONTRACT TOTAL TOTAL 4248154.86 TOTAL 4856546.54
ROADWAY ITEMS SUB-TOTAL 2885483.58 SUB-TOTAL 2759676.72
STRUCTURE ITEMS SUB-TOTAL 1362671.28 SUB-TOTAL 2096869.82
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 3662676.81
DANE CONSTRUCTION INC 2 3857323.20
SLOAN CONSTRUCTION A DIVISION OF REEVES 3 3999478.74
CONSTRUCTION CO
ENGLISH CONSTRUCTION CO INC 4 4248154.86

YOUNG & MCQUEEN GRADING CO INC 5 4856546.54



MAY 29, 2018 09:21 AM

53057.

TIP NO

3.1

1-5853

FED AID NO NHPIM-0085(6)126
PAVEMENT REHABILITATION.

I-85 FROM 1 MILE SOUTH OF SR-1129 TO 0.3 MILES NORTH OF SR-1129 IN GREENSBORO.

GUILFORD

2:00 PM 1/ 2 009
MAY 15 2018 C204183
1.874 Mi

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011

0012

0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
1220000000-E
1297000000-E

1330000000-E
1524200000-E
1577000000-E
1662000000-E
1704000000-E
1820000000-E
1840000000-E
2473000000-N

2473000000-N

2619000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4422000000-N
4423000000-N
4424000000-N
4430000000-N
4434000000-N
4445000000-E
4480000000-N
4688000000-E
4690000000-E
4700000000-E
4702000000-E
4710000000-E
4721000000-E
4725000000-E
4815000000-E
4825000000-E
4835000000-E
4840000000-N

800
545
607

607
610
620
650
SP
SP
665
SP

SP

850
876
876
1110
1110
1110
1115
1120
1120
SP
SP
1130
SP
1145
1165
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE

MILL ASP PVMT *+' DTH

(1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5D

POLYM MOD ASP BNDR FOR PLT MIX
OG ASP FRICT FC-1 MOD

PATCHING EXIST PAVEMENT

AST, FOG SEAL

MILLED RUMBLE STRIPS

GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE REPAIR
GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONC APRON
4" CONCRETE PAVED DITCH

RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
PORT CHANGE MSG SIGN (SHORT TERM)
WZ DIGITAL SPD LMT SIGNS

WZ PRESENCE LIGHTING

DRUMS

SEQ FLASH WARN LIGHTS
BARRICADES (TYPE llI)

TMA

THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6"120 MILS
12"WIDE THERMO 90 MILS

12"WIDE THERMO 120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 6"

PAINT PVMT MARKINGS 12"

PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER

Lump Sum 400000.00
330 TON 40.00 13200.00
205,820 SY 3.30 679206.00
1,650 SY 25.00 41250.00
17,320 TON 85.00 1472200.00
1,405 TON 593.00 833165.00
6,876 TON 115.00 790740.00
50 TON 400.00 20000.00
14,438 SY 0.40 5775.20
49,691 LF 0.30 14907.30
8 EA 3300.00 26400.00

9 EA 5500.00 49500.00

8 SY 770.00 6160.00

5 TON 220.00 1100.00

14 SY 220.00 3080.00
270 SF 13.00 3510.00
224 SF 15.00 3360.00
26 SF 13.00 338.00

3 EA 1900.00 5700.00

3 EA 12000.00 36000.00

8 DAY 100.00 800.00

5 EA 5000.00 25000.00

15 EA 3500.00 52500.00
276 EA 60.00 16560.00
32 EA 150.00 4800.00

64 LF 50.00 3200.00

2 EA 7500.00 15000.00
68,078 LF 0.77 52420.06
19,898 LF 0.99 19699.02
7,124 LF 1.76 12538.24
1,771 LF 2.04 3612.84
48 LF 13.20 633.60

40 EA 181.50 7260.00

33 EA 225.00 7425.00
158,733 LF 0.23 36508.59
17,790 LF 0.46 8183.40
48 LF 8.00 384.00

80 EA 75.00 6000.00

270000.00

111.03 36639.90
3.10 638042.00
33.19 54763.50
77.37 1340048.40
708.00 994740.00
111.79 768668.04
589.95 29497.50
0.69 9962.22
0.51 25342.41
2950.00 23600.00
2950.00 26550.00
1180.00 9440.00
301.09 1505.45
52.78 738.92
13.29 3588.30
11.14 2495.36
13.87 360.62
2393.04 7179.12
12155.18 36465.54
88.50 708.00
6171.40 30857.00
4194.90 62923.50
51.63 14249.88
156.94 5022.08
32.75 2096.00
45347.40 90694.80
0.83 56504.74
1.06 21091.88
1.89 13464.36
2.18 3860.78
14.16 679.68
194.70 7788.00
265.50 8761.50
0.27 42857.91
0.54 9606.60
9.44 453.12
88.50 7080.00



MAY 29, 2018 09:21 AM

53057.3.1

TIP NO

1-5853

FED AID NO NHPIM-0085(6)126
PAVEMENT REHABILITATION.
I-85 FROM 1 MILE SOUTH OF SR-1129 TO 0.3 MILES NORTH OF SR-1129 IN GREENSBORO.

GUILFORD

2:00 PM 2/ 2 009
MAY 15 2018 C204183
1.874 Mi

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO, NC

0039
0040

0041
0042

0043
0044
0045

4845000000-N
4895000000-N

4905000000-N
4960000000-N

5255000000-N
6071010000-E
7444000000-E

1205
SP

1253
SP

1413
SP
1725

PAINT PVT MKG SYMBOL

GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS (I-85)
SNOWPLB PVMT MRKER

GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACEMENT OF EXISTING BARRIER DELINEATORS
PORTABLE LIGHTING

WATTLE
INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

BLYTHE CONSTRUCTION INC

SHARPE BROTHERS A DIVISION OF VECELLIO & GROGAN
INC

63 EA 125.00 7875.00

9 EA 2800.00 25200.00
1,749 EA 26.00 45474.00
77 EA 25.00 1925.00
Lump Sum 335000.00
90 LF 100.00 9000.00
350 LF 20.35 7122.50
TOTAL 5109712.75

SUB-TOTAL 5109712.75

CONTRACT TOTAL

5109712.75

5449215.63

147.50 9292.50
3304.00 29736.00
30.68 53659.32

88.50 6814.50
685215.00

22.68 2041.20

11.80 4130.00
TOTAL 5449215.63
SUB-TOTAL 5449215.63



MAY 29, 2018 09:21 AM MOORE
2018CPT.08.11.10631, 2018CPT.08.11.20631

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-1, NC-22, NC-5, US-1BUS, AND NC-211, 2 SECTIONS OF NC-705, AND 24 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 2 010
MAY 15 2018 C204172
51.265 MI

RILEY PAVING INC

ST WOOTEN CORPORATION

CARTHAGE, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 165000.00 415000.00
0002 1245000000-E SP SHOULDER RECONSTRUCTION 106.84 SMI 1800.00 192312.00 2410.00 257484.40
0003 1260000000-E SP AGGREGATE SHOULDER BORROW 15,148 TON 18.00 272664.00 21.00 318108.00
0004 1297000000-E 607 z\gII%I:)ASP PVMT **++" DTH 214,128 SY 1.25 267660.00 1.25 267660.00
0005 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 840 SY 3.00 2520.00 9.30 7812.00

(1-1/2" TO 4")
0006 1330000000-E 607 INCIDENTAL MILLING 17,787 SY 4.50 80041.50 3.42 60831.54
0007 1503000000-E 610 ASP CONC INTR CRS 119.0C 60 TON 60.00 3600.00 114.00 6840.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 55,820 TON 41.90 2338858.00 47.10 2629122.00
0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 16,745 TON 42.50 711662.50 42.10 704964.50
0010 1575000000-E 620 ASP FOR PLANT MIX 4,748 TON 480.00 2279040.00 382.00 1813736.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 7,324 TON 108.00 790992.00 108.00 790992.00
0012 1840000000-E 665 MILLED RUMBLE STRIPS 87,025 LF 0.12 10443.00 0.10 8702.50
0013 1880000000-E SP GENERIC PAVING ITEM (TON) 511 TON 225.00 114975.00 345.00 176295.00

JOINT REPAIR
0014 2830000000-N 858 ADJ MANHOLES 3 EA 850.00 2550.00 650.00 1950.00
0015 2845000000-N 858 ADJ METER OR VALVE BOXES 8 EA 850.00 6800.00 650.00 5200.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 6,521 SF 6.38 41603.98 6.38 41603.98
0017 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 24000.00 135000.00
0018 4510000000-N 1190 LAW ENFORCEMENT 130 HR 40.00 5200.00 55.00 7150.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 4"90 485,244 LF 0.42 203802.48 0.42 203802.48
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 436,434 LF 0.55 240038.70 0.55 240038.70
0021 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 96,200 LF 0.75 72150.00 0.75 72150.00
0022 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 12,410 LF 0.95 11789.50 0.95 11789.50
0023 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,261 LF 2.00 2522.00 2.00 2522.00
0024 4700000000-E 1205 12"WIDE THERMO 90 MILS 8,225 LF 1.60 13160.00 1.60 13160.00
0025 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 6.00 1800.00 6.00 1800.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 982 LF 6.00 5892.00 6.00 5892.00
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 57 EA 110.00 6270.00 110.00 6270.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 145 EA 100.00 14500.00 100.00 14500.00
0029 4775000000-E 1205 g'l‘)COLD APPL PLSTIC LINES TYPE ** 6,116 LF 3.60 22017.60 3.60 22017.60
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 190,340 LF 0.15 28551.00 0.15 28551.00
0031 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,305 LF 0.45 3287.25 0.45 3287.25
0032 4830000000-E 1205 PAINT PVT MKGS LINES 16" 200 LF 4.00 800.00 4.00 800.00
0033 4835000000-E 1205 PAINT PVT MKG LINES 24" 612 LF 3.00 1836.00 3.00 1836.00
0034 4845000000-N 1205 PAINT PVT MKG SYMBOL 35 EA 55.00 1925.00 55.00 1925.00
0035 4850000000-E 1205 LINE REMOVAL 4" WIDE 6,116 LF 1.00 6116.00 1.00 6116.00
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 459 EA 5.00 2295.00 5.00 2295.00
0037 4905000000-N 1253 SNOWPLB PVMT MRKER 3,055 EA 26.50 80957.50 26.50 80957.50



MAY 29, 2018 09:21 AM MOORE 2:00 PM 2/ 2 010
2018CPT.08.11.10631, 2018CPT.08.11.20631 MAY 15 2018 C204172

TIP NO 51.265 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-1, NC-22, NC-5, US-1BUS, AND NC-211, 2 SECTIONS OF NC-705, AND 24 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC ST WOOTEN CORPORATION
CARTHAGE, NC WILSON, NC
0038 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 5000.00 5200.00
0039 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,727 LF 6.50 24225.50 6.20 23107.40
CONTRACT TOTAL TOTAL 8058857.51 TOTAL 8396469.35
ROADWAY ITEMS SUB-TOTAL 8058857.51 SUB-TOTAL 8396469.35

BIDDERS IN ORDER CONTRACT TOTAL

RILEY PAVING INC 1 8058857.51

ST WOOTEN CORPORATION 2 8396469.35



MAY 29, 2018 09:21 AM

2018CPT.08.12.10761, 2018CPT.08.12.20761

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF US-421, 6 SECTIONS OF US-220 BUS, AND 51 SECTIONS OF SECONDARY ROADS.

RANDOLPH

2:00 PM 1/ 2 011
MAY 15 2018 C204169
65.591 MI

RILEY PAVING INC

CARTHAGE, NC

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO, NC

0001
0002
0003
0004

0005

0006

0007

0008

0009
0010
0011
0012
0013
0014
0015

0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0000100000-N
1245000000-E
1260000000-E
1297000000-E

1297000000-E

1297000000-E

1297000000-E

1308000000-E

1330000000-E
1519000000-E
1523000000-E
1526000000-E
1575000000-E
1704000000-E
1775500000-E

1838000000-E
1838500000-N
1840000000-E
1880000000-E

2600000000-N
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4695000000-E
4697000000-E
4700000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E

800
SP
SP
607

607

607

607

607

607
610
610
610
620
SP

660

660
660
665
SP

848
858
858
858
SP
SP
1190
1205
1205
1205
1205
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
SHOULDER RECONSTRUCTION
AGGREGATE SHOULDER BORROW

MILL ASP PVMT *=+" DTH
1"

MILL ASP PVMT *+" DTH

(/2"

MILL ASP PVMT *+" DTH
(1-1/2")

MILL ASP PVMT **=+" DTH

(29

MILLN ASPHALT PVMT e - ke
(1-1/2"TO 2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS $9.5C
ASP CONC SURF CRS S4.75A
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, MAT COAT, #** STONE
(67)

EMULSION FOR AST
VACUUM TRUCK

MILLED RUMBLE STRIPS

GENERIC PAVING ITEM (TON)
JOINT REPAIR
RETROFIT EXT CURB RAMPS

ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS

Lump Sum 240000.00
128.68 SMI 1900.00 244492.00
19,595 TON 26.00 509470.00

7,830 SY 1.30 10179.00
15,844 SY 1.35 21389.40
382,128 SY 1.35 515872.80
26,800 SY 2.15 57620.00
88,889 SY 2.10 186666.90
53,179 SY 4.75 252600.25
75,970 TON 49.00 3722530.00
15,315 TON 50.75 777236.25
180 TON 58.00 10440.00
5,732 TON 490.00 2808680.00
11,655 TON 135.00 1573425.00
43,900 SY 0.90 39510.00
17,520 GAL 1.75 30660.00
1 WK 4500.00 4500.00
59,900 LF 0.08 4792.00
154 TON 230.00 35420.00

10 EA 1200.00 12000.00

2 EA 1100.00 2200.00

52 EA 1100.00 57200.00

67 EA 1075.00 72025.00
7,870 SF 10.50 82635.00
Lump Sum 72000.00
461 HR 48.00 22128.00
702,309 LF 0.40 280923.60
622,111 LF 0.50 311055.50
5295 LF 1.75 9266.25
720 LF 2.50 1800.00

20 LF 8.00 160.00

175 LF 6.00 1050.00
1,178 LF 6.00 7068.00
33 EA 110.00 3630.00

137 EA 100.00 13700.00

450000.00

1699.34 218671.07
28.61 560612.95
1.84 14407.20
1.66 26301.04
2.04 779541.12
2.41 64588.00
2.75 24444475
8.56 455212.24
51.76 3932207.20
46.05 705255.75
147.04 26467.20
480.60 2754799.20
122.45 1427154.75
1.00 43900.00
1.86 32587.20
4860.00 4860.00
0.13 7787.00
495.99 76382.46
1296.00 12960.00
1188.00 2376.00
1207.11 62769.72
1179.54 79029.18
6.40 50368.00
237282.26

37.80 17425.80
0.43 301992.87
0.54 335939.94
1.89 10007.55
2.70 1944.00
8.64 172.80
6.48 1134.00
6.48 7633.44
118.80 3920.40
108.00 14796.00



MAY 29, 2018 09:21 AM

2018CPT.08.12.10761, 2018CPT.08.12.20761

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-421, 6 SECTIONS OF US-220 BUS, AND 51 SECTIONS OF SECONDARY ROADS.

RANDOLPH

2:00 PM 2/ 2 011
MAY 15 2018 C204169
65.591 MI

RILEY PAVING INC

CARTHAGE, NC

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO, NC

0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046

4810000000-E
4820000000-E
4825000000-E
4830000000-E
4835000000-E
4840000000-N
4845000000-N
4900000000-N
4905000000-N
7444000000-E
1503000000-E

1205
1205
1205
1205
1205
1205
1205
1251
1253
1725
610

PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVMT MARKINGS 12"
PAINT PVT MKGS LINES 16"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
PERM RAISED PVYMT MARKERS
SNOWPLB PVMT MRKER
INDUCTIVE LOOP SAWCUT
ASP CONC INTR CRS 119.0C

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

RILEY PAVING INC

SHARPE BROTHERS A DIVISION OF VECELLIO & GROGAN
INC

285,435 LF 0.11 31397.85
6,035 LF 0.60 3621.00
130 LF 1.00 130.00
100 LF 4.00 400.00
360 LF 3.00 1080.00
8 EA 55.00 440.00
87 EA 55.00 4785.00
723 EA 5.00 3615.00
1,172 EA 26.50 31058.00
3,806 LF 6.20 23597.20
5,035 TON 51.00 256785.00
TOTAL 12351234.00
SUB-TOTAL 12351234.00

CONTRACT TOTAL
12351234.00
13340660.96

0.12 34252.20
0.65 3922.75
1.08 140.40
4.32 432.00
3.24 1166.40
59.40 475.20
59.40 5167.80
5.40 3904.20
28.62 33542.64
6.48 24662.88
53.24 268063.40
TOTAL 13340660.96
SUB-TOTAL 13340660.96



MAY 29, 2018 09:21 AM MONTGOMERY, RICHMOND 2:00 PM 1/ 2 012
2018CPT.08.13.10621, 2018CPT.08.13.10771, 2018CPT.08.13.20621, 2018CPT.08.13.20771, 47774, 47775 MAY 15 2018 C204170

TIP NO 33.225 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-109 BUS, 1 SECTION OF NC-24/27, 4 SECTIONS OF NC-73, AND 7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING RILEY PAVING INC HUDSON PAVING INC
COMPANY
ROCKY MOUNT, NC CARTHAGE, NC ROCKINGHAM, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 245540.00 167000.00 275000.00
0002 0106000000-E 230 BORROW EXCAVATION 670 CY 5.00 3350.00 20.00 13400.00 29.00 19430.00
0003 1243000000-E SP SHOULDER CONSTRUCTION 9.03 SMI 500.00 4515.00 900.00 8127.00 3750.00 33862.50
0004 1245000000-E SP SHOULDER RECONSTRUCTION 51.25 SMI 1300.00 66625.00 2200.00 112750.00 1950.00 99937.50
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 7,298 TON 17.20 125525.60 28.00 204344.00 23.00 167854.00
0006 1297000000-E 607 Zl_u?l_lyzé)sp PVMT ***" DTH 87,124 SY 1.90 165535.60 1.95 169891.80 3.15 274440.60
0007 1330000000-E 607 INCIDENTAL MILLING 5,760 SY 9.20 52992.00 6.50 37440.00 14.75 84960.00
0008 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,840 TON 69.80 198232.00 75.00 213000.00 65.65 186446.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 33,975 TON 38.85 1319928.75 45.00 1528875.00 45.50 1545862.50
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,160 TON 46.00 99360.00 47.00 101520.00 55.00 118800.00
0011 1575000000-E 620 ASP FOR PLANT MIX 2,298 TON 479.00 1100742.00 490.00 1126020.00 500.00 1149000.00
0012 1704000000-E SP  PATCHING EXIST PAVEMENT 1,740 TON 167.00 290580.00 125.00 217500.00 230.00 400200.00
0013 1775500000-E 660 '2-\637';', MAT COAT, #** STONE 19,000 SY 1.01 19190.00 1.01 19190.00 1.55 29450.00
0014 1814500000-E 660 AST, SINGLE SEAL 244,742 SY 0.85 208030.70 0.85 208030.70 0.90 220267.80
0015 1838000000-E 660 EMULSION FOR AST 93,259 GAL 1.80 167866.20 1.80 167866.20 2.10 195843.90
0016 1838500000-N 660 VACUUM TRUCK 3 WK 4500.00 13500.00 4500.00 13500.00 5000.00 15000.00
0017 1891000000-E SP  GENERIC PAVING ITEM (SY) 88,077 SY 2.50 220192.50 2.60 229000.20 3.00 264231.00
LATEX MODIFIED MICROSURFACING TYPE Il
0018 2830000000-N 858 ADJ MANHOLES 15 EA 900.00 13500.00 900.00 13500.00 150.00 2250.00
0019 2845000000-N 858 ADJ METER OR VALVE BOXES 12 EA 900.00 10800.00 900.00 10800.00 100.00 1200.00
0020 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,872 SF 9.90 38332.80 10.00 38720.00 9.90 38332.80
0021 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 117705.00 30000.00 175000.00
0022 4510000000-N 1190 LAW ENFORCEMENT 80 HR 50.00 4000.00 55.00 4400.00 55.00 4400.00
0023 4685000000-E 1205 THERMO PVT MKG LINES 4"90 325,939 LF 0.42 136894.38 0.42 136894.38 0.42 136894.38
0024 4686000000-E 1205 THERMO PVT MKG LINES 4"120 291,962 LF 0.55 160579.10 0.55 160579.10 0.55 160579.10
0025 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 485 LF 2.00 970.00 2.00 970.00 2.00 970.00
0026 4700000000-E 1205 12"WIDE THERMO 90 MILS 230 LF 2.50 575.00 2.50 575.00 2.50 575.00
0027 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 5.00 1500.00 5.00 1500.00 5.00 1500.00
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 576 LF 6.00 3456.00 6.00 3456.00 6.00 3456.00
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 30 EA 110.00 3300.00 110.00 3300.00 110.00 3300.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 88 EA 100.00 8800.00 100.00 8800.00 100.00 8800.00
0031 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 1,072 LF 3.50 3752.00 3.50 3752.00 3.50 3752.00
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 29,800 LF 0.24 7152.00 0.24 7152.00 0.24 7152.00
0033 4820000000-E 1205 PAINT PVMT MARKINGS 8" 170 LF 1.00 170.00 1.00 170.00 1.00 170.00
0034 4850000000-E 1205 LINE REMOVAL 4" WIDE 51,072 LF 0.50 25536.00 0.50 25536.00 0.50 25536.00
0035 4860000000-E 1205 LINE REMOVAL 8" WIDE 170 LF 1.00 170.00 1.00 170.00 1.00 170.00
0036 4870000000-E 1205 LINE REMOVAL 24" WIDE 235 LF 3.00 705.00 3.00 705.00 3.00 705.00

0037 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 73 EA 55.00 4015.00 55.00 4015.00 55.00 4015.00
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TIP NO 33.225 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-109 BUS, 1 SECTION OF NC-24/27, 4 SECTIONS OF NC-73, AND 7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING RILEY PAVING INC HUDSON PAVING INC
COMPANY
ROCKY MOUNT, NC CARTHAGE, NC ROCKINGHAM, NC
0038 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 20,200 LF 0.35 7070.00 0.35 7070.00 0.35 7070.00
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (4", 50 MILS)
0039 4900000000-N 1251 PERM RAISED PVMT MARKERS 405 EA 5.00 2025.00 5.00 2025.00 5.00 2025.00
0040 4905000000-N 1253 SNOWPLB PVMT MRKER 1,614 EA 26.50 42771.00 26.50 42771.00 26.50 42771.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 455 LF 3.50 1592.50 5.00 2275.00 4.75 2161.25
0042 6071010000-E SP  WATTLE 80 LF 10.00 800.00 5.00 400.00 20.00 1600.00
0043 6084000000-E 1660 SEEDING AND MULCHING 6.57 ACR 500.00 3285.00 2500.00 16425.00 3400.00 22338.00
0044 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,568 LF 6.20 9721.60 10.00 15680.00 6.20 9721.60
CONTRACT TOTAL TOTAL 4910882.73 TOTAL 5079095.38 TOTAL 5747029.93
ROADWAY ITEMS SUB-TOTAL 4910882.73 SUB-TOTAL 5079095.38 SUB-TOTAL 5747029.93
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 4910882.73
RILEY PAVING INC 2 5079095.38

HUDSON PAVING INC 3 5747029.93
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TIP NO 23.290 MI

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-16, 1 SECTION OF NC-27, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO

THE LANE CONSTRUCTION

BLYTHE CONSTRUCTION INC

LLC CORPORATION
CHARLOTTE, NC CHESHIRE, CT CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 300000.00 363500.00 410500.00
0002 0106000000-E 230 BORROW EXCAVATION 1,946 CY 32.50 63245.00 50.00 97300.00 30.00 58380.00
0003 0241000000-E SP  GENERIC GRADING ITEM (SY) 17,011 SY 3.55 60389.05 3.50 59538.50 3.30 56136.30
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)
0004 1121000000-E 520 AGGREGATE BASE COURSE 2,443 TON 36.85 90024.55 50.00 122150.00 42.00 102606.00
0005 1187000000-E 542 PC FOR SOIL CEMENT BASE 621 TON 205.00 127305.00 178.00 110538.00 195.80 121591.80
0006 1220000000-E 545 INCIDENTAL STONE BASE 660 TON 45.00 29700.00 50.00 33000.00 35.00 23100.00
0007 1245000000-E SP SHOULDER RECONSTRUCTION 26.54 SMI 4100.00 108814.00 3000.00 79620.00 3500.00 92890.00
0008 1297000000-E 607 ZI_”SL ASP PVMT ****" DTH 490 SY 13.00 6370.00 10.00 4900.00 35.00 17150.00
0009 1297000000-E 607 Zl_ll?l_lyzé)sp PVMT ***" DTH 52,693 SY 2.35 123828.55 2.95 155444.35 2.40 126463.20
0010 1297000000-E 607 ?gHSL ASP PVMT ****" DTH 113,560 SY 2.25 255510.00 3.75 425850.00 3.10 352036.00
0011 1297000000-E 607 ?g”?l_lyzé)sp PVMT ***" DTH 44,873 SY 2.85 127888.05 4.00 179492.00 2.70 121157.10
0012 1297000000-E 607 ?ZHSL ASP PVMT ****" DTH 22,522 SY 2.65 59683.30 5.90 132879.80 3.60 81079.20
0013 1330000000-E 607 INCIDENTAL MILLING 5,486 SY 4.75 26058.50 8.00 43888.00 12.50 68575.00
0014 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,531 TON 50.75 179198.25 43.00 151833.00 50.75 179198.25
0015 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,454 TON 52.75 234948.50 46.00 204884.00 57.05 254100.70
0016 1523000000-E 610 ASP CONC SURF CRS S9.5C 35,119 TON 57.85 2031634.15 44.00 1545236.00 60.00 2107140.00
0017 1575000000-E 620 ASP FOR PLANT MIX 2,545 TON 565.00 1437925.00 600.00 1527000.00 483.00 1229235.00
0018 1704000000-E SP  PATCHING EXIST PAVEMENT 8,156 TON 110.00 897160.00 115.00 937940.00 125.00 1019500.00
0019 1775500000-E 660 '&337';', MAT COAT, #** STONE 173,160 SY 1.25 216450.00 1.45 251082.00 1.25 216450.00
0020 1803500000-E 660 AST, DOUBLE SEAL 17,325 SY 1.45 25121.25 2.70 46777.50 1.60 27720.00
0021 1838000000-E 660 EMULSION FOR AST 70,898 GAL 2.15 152430.70 2.70 191424.60 1.93 136833.14
0022 1838500000-N 660 VACUUM TRUCK 0.87 WK 1750.00 1522.50 6000.00 5220.00 1650.00 1435.50
0023 2600000000-N 848 RETROFIT EXT CURB RAMPS 42 EA 1050.00 44100.00 890.00 37380.00 850.00 35700.00
0024 2605000000-N 848 CONCRETE CURB RAMPS 9 EA 1850.00 16650.00 1600.00 14400.00 3200.00 28800.00
0025 2612000000-E 848 6" CONCRETE DRIVEWAY 1,330 SY 100.00 133000.00 72.00 95760.00 145.00 192850.00
0026 2800000000-N 858 ADJ CATCH BASINS 5 EA 1100.00 5500.00 950.00 4750.00 980.00 4900.00
0027 2830000000-N 858 ADJ MANHOLES 135 EA 900.00 121500.00 890.00 120150.00 980.00 132300.00
0028 2845000000-N 858 ADJ METER OR VALVE BOXES 80 EA 725.00 58000.00 689.00 55120.00 950.00 76000.00
0029 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,024 SF 7.00 14168.00 14.51 29368.24 13.00 26312.00
0030 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 200000.00 375000.00 318100.00
0031 4510000000-N 1190 LAW ENFORCEMENT 800 HR 45.00 36000.00 50.00 40000.00 60.00 48000.00
0032 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,050 LF 2.00 2100.00 1.95 2047.50 1.95 2047.50
0033 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 10,172 LF 2.40 24412.80 2.35 23904.20 2.35 23904.20
0034 4700000000-E 1205 12"WIDE THERMO 90 MILS 690 LF 4.00 2760.00 4.00 2760.00 4.00 2760.00
0035 4705000000-E 1205 THERMO LINES 16" 120MILS 804 LF 6.00 4824.00 6.00 4824.00 6.00 4824.00
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TIP NO 23.290 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-16, 1 SECTION OF NC-27, AND 18 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO THE LANE CONSTRUCTION BLYTHE CONSTRUCTION INC
LLC CORPORATION

CHARLOTTE, NC CHESHIRE, CT CHARLOTTE, NC
0036 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,861 LF 12.00 22332.00 12.00 22332.00 12.00 22332.00
0037 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 50 EA 135.00 6750.00 135.00 6750.00 135.00 6750.00
0038 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 214 EA 145.00 31030.00 145.00 31030.00 145.00 31030.00
0039 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 780 LF 6.00 4680.00 6.00 4680.00 6.00 4680.00
0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 174,627 LF 0.23 40164.21 0.22 38417.94 0.22 38417.94
0041 4820000000-E 1205 PAINT PVMT MARKINGS 8" 10,182 LF 0.45 4581.90 0.45 4581.90 0.45 4581.90
0042 4830000000-E 1205 PAINT PVT MKGS LINES 16" 640 LF 3.00 1920.00 3.00 1920.00 3.00 1920.00
0043 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,699 LF 5.00 8495.00 5.00 8495.00 5.00 8495.00
0044 4840000000-N 1205 PAINT PVT MKG CHARACTER 44 EA 55.00 2420.00 55.00 2420.00 55.00 2420.00
0045 4845000000-N 1205 PAINT PVT MKG SYMBOL 179 EA 55.00 9845.00 55.00 9845.00 55.00 9845.00
0046 4850000000-E 1205 LINE REMOVAL 4" WIDE 780 LF 2.00 1560.00 2.00 1560.00 2.00 1560.00
0047 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 204,662 LF 0.75 153496.50 0.74 151449.88 0.74 151449.88

THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 120 MILS
(HIGHLY REFLECTIVE MEDIA)
0048 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 152,140 LF 0.69 104976.60 0.68 103455.20 0.68 103455.20
THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 90 MILS
(HIGHLY REFLECTIVE MEDIA)

0049  4905000000-N 1253 SNOWPLB PVMT MRKER 657 EA 33.00 21681.00 33.00 21681.00 33.00 21681.00
0050 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 27000.00 40000.00 70000.00
0051  6000000000-E 1605 TEMPORARY SILT FENCE 2,558 LF 5.75 14708.50 4.00 10232.00 3.00 7674.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 314 TON 38.00 11932.00 80.00 25120.00 50.00 15700.00
0053  6012000000-E 1610 SEDIMENT CONTROL STONE 159 TON 38.00 6042.00 80.00 12720.00 50.00 7950.00
0054 6071010000-E SP  WATTLE 510 LF 5.00 2550.00 15.00 7650.00 20.00 10200.00
0055  6071020000-E SP  POLYACRYLAMIDE (PAM) 18 LB 200.00 3600.00 25.00 450.00 100.00 1800.00
0056 6084000000-E 1660 SEEDING AND MULCHING 4.7 ACR 2000.00 9400.00 5000.00 23500.00 3200.00 15040.00
0057 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5946 LF 10.00 59460.00 7.00 41622.00 7.40 44000.40

CONTRACT TOTAL TOTAL 7766845.86 TOTAL 8044873.61 TOTAL 8280757.21

ROADWAY ITEMS SUB-TOTAL 7766845.86 SUB-TOTAL 8044873.61 SUB-TOTAL 8280757.21

BIDDERS IN ORDER CONTRACT TOTAL

BLYTHE BROTHERS ASPHALT CO LLC 1 7766845.86

THE LANE CONSTRUCTION CORPORATION 2 8044873.61

BLYTHE CONSTRUCTION INC 3 8280757.21
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2019CPT.10.04.20901.1, 2019CPT.10.04.20901.2, 2019CPT.10.04.20901.3, 2019CPT.10.04.20901.4, 2019CPT.10.04.20901.5, 2019CPT.10.04.20901.6, 2019CPT.10.04.20901.7, MAY 15 2018 C204166
2019CPT.10.04.20901.8, 2019CPT.10.04.20901.9

TIP NO 14.200 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

28 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC LYNCHES RIVER CONTRACTING

INC
CHARLOTTE, NC PAGELAND, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 95000.00 170000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,327 cY 43.00 57061.00 24.50 32511.50
0003 1220000000-E 545 INCIDENTAL STONE BASE 415 TON 47.00 19505.00 59.00 24485.00
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 17 swmi 3300.00 56100.00 4500.00 76500.00
0005 1297000000-E 607 xll_llyzé)SP PVMT #5" DTH 134 sY 70.00 9380.00 21.00 2814.00
0006 1308000000-E 607 z\glnL#g /i\%PHALT PYMT #eke _ ke 26,525 SY 2.70 71617.50 3.50 92837.50
0007 1308000000-E 607 MILLN ASPHALT PVMT ot - e 2,430 SY 4.90 11907.00 5.00 12150.00
(0" TO 1-1/2")
0008  1308000000-E 607 z\glnL#g Q%PHALT PYMT #eke _ ke 625 SY 16.00 10000.00 5.00 3125.00
0009  1330000000-E 607 INCIDENTAL MILLING 4,748 SY 14.00 66472.00 10.00 47480.00
0010 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,295 TON 55.00 181225.00 75.00 247125.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,569 TON 50.00 228450.00 65.00 296985.00
0012 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 495 TON 52.00 25740.00 75.00 37125.00
0013 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,298 TON 47.00 484006.00 55.00 566390.00
0014 1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 3,268 TON 49.00 160132.00 62.00 202616.00
0015 1526000000-E 610 ASP CONC SURF CRS S4.75A 528 TON 65.00 34320.00 110.00 58080.00
0016 1575000000-E 620 ASP FOR PLANT MIX 1,338 TON 480.00 642240.00 515.00 689070.00
0017 1704000000-E SP  PATCHING EXIST PAVEMENT 3,834 TON 110.00 421740.00 125.00 479250.00
0018 2600000000-N 848 RETROFIT EXT CURB RAMPS 30 EA 395.00 11850.00 750.00 22500.00
0019 2605000000-N 848 CONCRETE CURB RAMPS 3 EA 1650.00 4950.00 1500.00 4500.00
0020 2612000000-E 848 6" CONCRETE DRIVEWAY 1,050 SY 68.00 71400.00 110.00 115500.00
0021 2830000000-N 858 ADJ MANHOLES 78 EA 1175.00 91650.00 950.00 74100.00
0022 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 1075.00 4300.00 900.00 3600.00
0023  4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 157 SF 17.00 2669.00 14.75 2315.75
0024 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 96000.00 30000.00
0025 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 290 LF 2.50 725.00 2,50 725.00
0026 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 225 LF 3.00 675.00 3.00 675.00
0027 4700000000-E 1205 12"WIDE THERMO 90 MILS 415 LF 5.00 2075.00 5.00 2075.00
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 195 LF 12.00 2340.00 12.00 2340.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 19 EA 150.00 2850.00 150.00 2850.00
0030 4820000000-E 1205 PAINT PVMT MARKINGS 8" 195 LF 3.00 585.00 3.00 585.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 301 LF 8.00 2408.00 8.00 2408.00
0032 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 81,206 LF 0.76 61716.56 0.76 61716.56
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 120
MILS (HRM)
0033 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 78,042 LF 0.72 56190.24 0.72 56190.24
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 90 MILS
(HRM)

0034 6000000000-E 1605 TEMPORARY SILT FENCE 1,791 LF 4.00 7164.00 4.50 8059.50
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2019CPT.10.04.20901.1, 2019CPT.10.04.20901.2, 2019CPT.10.04.20901.3, 2019CPT.10.04.20901.4, 2019CPT.10.04.20901.5, 2019CPT.10.04.20901.6, 2019CPT.10.04.20901.7, MAY 15 2018 C204166
2019CPT.10.04.20901.8, 2019CPT.10.04.20901.9

TIP NO 14.200 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

28 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC LYNCHES RIVER CONTRACTING

INC
CHARLOTTE, NC PAGELAND, SC
0035 6009000000-E 1610 EROS CONTRL STONE CL B 181 TON 40.00 7240.00 45.00 8145.00
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 91 TON 40.00 3640.00 35.00 3185.00
0037 6071010000-E SP  WATTLE 1,791 LF 6.00 10746.00 10.00 17910.00
0038 6071020000-E SP POLYACRYLAMIDE (PAM) 5 LB 25.00 125.00 10.00 50.00
CONTRACT TOTAL TOTAL 3016194.30 TOTAL 3457974.05
ROADWAY ITEMS SUB-TOTAL 3016194.30 SUB-TOTAL 3457974.05

BIDDERS IN ORDER CONTRACT TOTAL

BLYTHE CONSTRUCTION INC 1 3016194.30

LYNCHES RIVER CONTRACTING INC 2 3457974.05



MAY 29, 2018 09:21 AM ANSON 2:00PM 1/ 10 015
32638.3.1 MAY 15 2018 C203790
TIP NO B-2506 0.294 MI
FEDAID NO BRZ-1627(13)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.

NATIONAL BRIDGE BUILDERS LLC SMITH-ROWE, LLC DELLINGER INC

KERNERSVILLE, NC MOUNT AIRY, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 59000.00 61500.00 62000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 7000.00 8926.94
0003 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 12500.00 5500.00 5500.00
(18+62.50 -L-)

0004 0043000000-N 226 GRADING Lump Sum 90000.00 188975.00 188000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 650 CY 5.00 3250.00 6.00 3900.00 6.00 3900.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 5.00 1250.00 8.00 2000.00 8.00 2000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,500 SY 1.00 1500.00 0.80 1200.00 0.80 1200.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 25.00 1000.00 32.00 1280.00 32.00 1280.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 2.00 240.00 2.00 240.00 2.00 240.00
0011 0335200000-E 305 15" DRAINAGE PIPE 16 LF 60.00 960.00 33.00 528.00 33.00 528.00
0012 0366000000-E 310 15"RC PIPE CULV Il 8 LF 60.00 480.00 35.00 280.00 35.00 280.00
0013 0378000000-E 310 24"RC PIPE CULV Il 228 LF 60.00 13680.00 50.00 11400.00 50.00 11400.00
0014 0384000000-E 310 30"RC PIPE CULV Il 80 LF 100.00 8000.00 58.00 4640.00 58.00 4640.00
0015 0995000000-E 340 PIPE REMOVAL 109 LF 5.00 545.00 10.00 1090.00 10.00 1090.00
0016 1099500000-E 505 SHALLOW UNDERCUT 250 CY 5.00 1250.00 12.00 3000.00 12.00 3000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 450 TON 5.00 2250.00 28.00 12600.00 28.00 12600.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 10.00 1000.00 25.00 2500.00 25.00 2500.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,050 TON 62.25 65362.50 62.25 65362.50 62.25 65362.50
0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 590 TON 67.90 40061.00 67.90 40061.00 67.90 40061.00
0021 1575000000-E 620 ASP FOR PLANT MIX 90 TON 535.00 48150.00 535.00 48150.00 535.00 48150.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 20 EA 225.00 4500.00 175.00 3500.00 300.00 6000.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 5.00 224.00 2.00 89.60 2.00 89.60
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 1.00 200.00 0.90 180.00 0.90 180.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 10.00 336.00 11.00 369.60 11.00 369.60
0026 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 5.00 1000.00 2.00 400.00 2.00 400.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 125.00 125.00 125.00 125.00
0028 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 3.00 18.00 3.00 18.00
0029 2253000000-E 840 PIPE COLLARS 0553 CY 2000.00 1106.00 4000.00 2212.00 4000.00 2212.00
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 1400.00 2800.00 1400.00 2800.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 600.00 1200.00 350.00 700.00 350.00 700.00
0032 2556000000-E 846 SHOULDER BERM GUTTER 43 LF 55.00 2365.00 75.00 3225.00 39.70 1707.10
0033 3030000000-E 862 STL BM GUARDRAIL 650 LF 17.50 11375.00 17.50 11375.00 17.50 11375.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 25 EA 40.00 1000.00 1.00 25.00 40.00 1000.00
0035 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1700.00 6800.00 1700.00 6800.00 1700.00 6800.00
0036 3287000000-N SP  GREND TYPE TL-3 8 EA 3100.00 24800.00 3100.00 24800.00 3100.00 24800.00
0037 3649000000-E 876 RIP RAP, CLASS B 17 TON 75.00 1275.00 42.00 714.00 42.00 714.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 901 SY 1.00 901.00 1.00 901.00 1.00 901.00
0039 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 36 LF 5.15 185.40 9.50 342.00 6.00 216.00
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32638.3.1 MAY 15 2018 C203790
TIP NO B-2506 0.294 MI
FED AID NO BRZ-1627(13)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.

NATIONAL BRIDGE BUILDERS LLC SMITH-ROWE, LLC DELLINGER INC

KERNERSVILLE, NC MOUNT AIRY, NC MONROE, NC

0040 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 125.00 250.00 150.00 300.00 175.00 350.00
0041 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 2 EA 175.00 350.00 300.00 600.00 235.00 470.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 10.00 100.00 10.00 100.00 15.00 150.00
0043  4400000000-E 1110 WORK ZONE SIGNS (STAT) 366 SF 10.50 3843.00 15.00 5490.00 7.20 2635.20
0044 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 8.85 849.60 15.00 1440.00 7.68 737.28
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 9.95 1184.05 10.00 1190.00 5.80 690.20
0046 4430000000-N 1130 DRUMS 10 EA 100.00 1000.00 60.00 600.00 5.00 50.00
0047 4435000000-N 1135 CONES 10 EA 35.00 350.00 35.00 350.00 5.00 50.00
0048 4445000000-E 1145 BARRICADES (TYPE III) 80 LF 26.00 2080.00 30.00 2400.00 21.43 1714.40
0049 4455000000-N 1150 FLAGGER 10 DAY 100.00 1000.00 1.00 10.00 1000.00 10000.00
0050 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,091 LF 2.38 7356.58 1.54 4760.14 2.38 7356.58
0051 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,091 LF 2.68 8283.88 1.66 5131.06 2.68 8283.88
0052 6000000000-E 1605 TEMPORARY SILT FENCE 3,150 LF 3.00 9450.00 1.80 5670.00 1.80 5670.00
0053 6006000000-E 1610 EROS CONTRL STONE CL A 195 TON 10.00 1950.00 1.00 195.00 1.00 195.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 155 TON 10.00 1550.00 1.00 155.00 1.00 155.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 300 TON 10.00 3000.00 1.00 300.00 1.00 300.00
0056 6015000000-E 1615 TEMPORARY MULCHING 4.4 ACR 1100.00 4840.00 100.00 440.00 100.00 440.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 6.00 1800.00 1.00 300.00 1.00 300.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1500.00 2250.00 300.00 450.00 300.00 450.00
0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 6.00 1200.00 6.00 1200.00
0060 6029000000-E SP SAFETY FENCE 400 LF 2.50 1000.00 1.00 400.00 1.00 400.00
0061 6030000000-E 1630 SILT EXCAVATION 270 CY 1.00 270.00 7.00 1890.00 7.00 1890.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.95 9750.00 1.00 5000.00 1.00 5000.00
0063 6037000000-E SP COIR FIBER MAT 200 SY 4.00 800.00 3.80 760.00 3.80 760.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 500 LF 5.00 2500.00 3.00 1500.00 3.00 1500.00
0065 6048000000-E SP FLOAT TURBIDITY CURTAIN 180 SY 75.00 13500.00 10.00 1800.00 10.00 1800.00
0066 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 250.00 1500.00 50.00 300.00 362.70 2176.20
0067 6071012000-E SP COIR FIBER WATTLE 285 LF 8.00 2280.00 9.00 2565.00 9.00 2565.00
0068 6071020000-E SP POLYACRYLAMIDE (PAM) 70 LB 10.00 700.00 3.00 210.00 3.00 210.00
0069 6084000000-E 1660 SEEDING AND MULCHING 4.4 ACR 1800.00 7920.00 400.00 1760.00 400.00 1760.00
0070 6087000000-E 1660 MOWING 2.2 ACR 150.00 330.00 45.00 99.00 45.00 99.00
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 2.00 100.00 2.00 100.00
0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 600.00 150.00 600.00 150.00
0073 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 4.00 400.00 2.00 200.00 2.00 200.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 1400.00 3850.00 250.00 687.50 250.00 687.50
0075 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 35.00 350.00 17.00 170.00 17.00 170.00
0076 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 300.00 4500.00 1.00 15.00 1.00 15.00
0077 6123000000-E 1670 REFORESTATION 0.14 ACR 2800.00 392.00 500.00 70.00 500.00 70.00
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32638.3.1 MAY 15 2018 203790
TIP NO B-2506 0.294 MI
FED AID NO BRZ-1627(13)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.
NATIONAL BRIDGE BUILDERS LLC SMITH-ROWE, LLC DELLINGER INC
KERNERSVILLE, NC MOUNT AIRY, NC MONROE, NC
0078 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 500.00 1500.00 435.00 1305.00 435.00 1305.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0079 8017000000-N SP  CM&R TEMP ACCESS *tkkiiitk Lump Sum 50000.00 65000.00 80000.00
(18+62.50-L-)
0080 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 125000.00 86000.00 7400.00
(18+62.50-L-)
0081 8105520000-E 411 3-0"DRILLD PIER IN SOIL 47 LF 2000.00 94000.00 1237.50 58162.50 1600.00 75200.00
0082 8105620000-E 411 3-0"DRILLD PIER NO SOIL 63 LF 100.00 6300.00 1237.50 77962.50 250.00 15750.00
0083  8111200000-E 411 PERM STL CASING FOR 3' PIER 46.8 LF 170.00 7956.00 305.00 14274.00 200.00 9360.00
0084 8112730000-N 450 PDA TESTING 1 EA 1500.00 1500.00 3450.00 3450.00 3000.00 3000.00
0085 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 1500.00 1500.00 1000.00 1000.00
0086 8114000000-N 411 SPT TESTING 3 EA 1000.00 3000.00 1250.00 3750.00 1000.00 3000.00
0087 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 4750.00 4750.00 3500.00 3500.00
0088 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 10000.00 8300.00 8300.00
(18+62.50-L-)
0089  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 541 CY 950.00 51395.00 886.13 47939.63 2000.00 108200.00
0090 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 25000.00 20975.00 25000.00
(18+62.50-L-)
0091 8217000000-E 425 REINF STEEL (BRIDGE) 15,197 LB 1.50 22795.50 1.32 20060.04 1.00 15197.00
0092 8238000000-E 425 SPIRAL COL REINF STL BRG 2,063 LB 2.50 5157.50 2.81 5797.03 2.50 5157.50
0093 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 10 EA 750.00 7500.00 470.00 4700.00 473.25 4732.50
(HP 12 X 53)
0094 8364000000-E 450 HP12X53 PILES 200 LF 30.00 6000.00 44.41 8882.00 43.54 8708.00
0095 8391000000-N 450 STEEL PILE POINTS 10 EA 150.00 1500.00 210.00 2100.00 249.31 2493.10
0096 8505000000-E 460 VERT CONC BARRIER RAIL 2505 LF 95.00 23797.50 101.02 25305.51 93.74 23481.87
0097 8608000000-E 876 RIP RAP Il (2-0") 220 TON 60.00 13200.00 35.00 7700.00 35.00 7700.00
0098 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 245 SY 3.00 735.00 2.00 490.00 2.00 490.00
0099 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 3800.00 3230.59
0100 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 550 LF 140.00 77000.00 153.97 84683.50 193.00 106150.00
0101 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 700 LF 150.00 105000.00 161.67 113169.00 200.00 140000.00
0102 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500.00 1000.00 1000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1175806.51 TOTAL 1239597.11 TOTAL 1243172.54
ROADWAY ITEMS SUB-TOTAL 527020.01 SUB-TOTAL 569846.40 SUB-TOTAL 585121.98
STRUCTURE ITEMS SUB-TOTAL 648786.50 SUB-TOTAL 669750.71 SUB-TOTAL 658050.56
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R.E. BURNS & SONS CO., INC. LEE CONSTRUCTION COMPANY OF SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

THE CAROLINAS INC

STATESVILLE, NC PINEVILLE, NC DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 64000.00 65000.00 67000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7950.00 5000.00 25000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 5500.00 5500.00 5500.00
(18+62.50 -L-)

0004 0043000000-N 226 GRADING Lump Sum 188000.00 220800.00 250000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 650 CY 6.00 3900.00 6.00 3900.00 6.00 3900.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 8.00 2000.00 8.00 2000.00 8.00 2000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,500 SY 0.80 1200.00 0.80 1200.00 0.80 1200.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 32.00 1280.00 32.00 1280.00 32.00 1280.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 2.00 240.00 2.00 240.00 2.00 240.00
0011 0335200000-E 305 15" DRAINAGE PIPE 16 LF 33.00 528.00 33.00 528.00 33.00 528.00
0012 0366000000-E 310 15"RC PIPE CULV Il 8 LF 35.00 280.00 35.00 280.00 35.00 280.00
0013 0378000000-E 310 24"RC PIPE CULV Il 228 LF 50.00 11400.00 50.00 11400.00 50.00 11400.00
0014 0384000000-E 310 30"RC PIPE CULV Il 80 LF 58.00 4640.00 58.00 4640.00 58.00 4640.00
0015 0995000000-E 340 PIPE REMOVAL 109 LF 10.00 1090.00 10.00 1090.00 10.00 1090.00
0016 1099500000-E 505 SHALLOW UNDERCUT 250 CY 12.00 3000.00 12.00 3000.00 12.00 3000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 450 TON 28.00 12600.00 28.00 12600.00 28.00 12600.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 25.00 2500.00 25.00 2500.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,050 TON 62.25 65362.50 62.25 65362.50 62.25 65362.50
0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 590 TON 67.90 40061.00 67.90 40061.00 67.90 40061.00
0021 1575000000-E 620 ASP FOR PLANT MIX 90 TON 535.00 48150.00 535.00 48150.00 535.00 48150.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 20 EA 200.00 4000.00 200.00 4000.00 350.00 7000.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 2.00 89.60 2.00 89.60 2.00 89.60
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 0.90 180.00 0.90 180.00 0.90 180.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 11.00 369.60 11.00 369.60 11.00 369.60
0026 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 2.00 400.00 2.00 400.00 2.00 400.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 125.00 125.00 125.00 125.00 125.00 125.00
0028 2077000000-E 815 6" OUTLET PIPE 6 LF 3.00 18.00 3.00 18.00 3.00 18.00
0029 2253000000-E 840 PIPE COLLARS 0553 CY 4000.00 2212.00 4000.00 2212.00 3978.30 2200.00
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1400.00 2800.00 1400.00 2800.00 1400.00 2800.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 350.00 700.00 350.00 700.00 350.00 700.00
0032 2556000000-E 846 SHOULDER BERM GUTTER 43 LF 65.00 2795.00 50.00 2150.00 45.00 1935.00
0033 3030000000-E 862 STL BM GUARDRAIL 650 LF 17.50 11375.00 20.00 13000.00 17.50 11375.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 25 EA 40.00 1000.00 40.00 1000.00 40.00 1000.00
0035 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1700.00 6800.00 1800.00 7200.00 1700.00 6800.00
0036 3287000000-N SP  GREND TYPE TL-3 8 EA 3100.00 24800.00 3500.00 28000.00 3100.00 24800.00
0037 3649000000-E 876 RIP RAP, CLASS B 17 TON 42.00 714.00 42.00 714.00 42.00 714.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 901 SY 1.00 901.00 1.00 901.00 1.00 901.00
0039 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 36 LF 6.00 216.00 6.00 216.00 5.15 185.40



MAY 29, 2018 09:21 AM
32638.3.1

TIP NO B-2506

FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.

ANSON

2:00 PM 5/ 10 015
MAY 15 2018 C203790
0.294 MI

R.E. BURNS & SONS CO., INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

STATESVILLE, NC PINEVILLE, NC DUNCAN, SC
0040 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 175.00 350.00 175.00 350.00 125.00 250.00
0041 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 2 EA 235.00 470.00 235.00 470.00 175.00 350.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 15.00 150.00 15.00 150.00 10.00 100.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 366 SF 1.00 366.00 7.20 2635.20 10.50 3843.00
0044 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 5.00 480.00 7.68 737.28 9.72 933.12
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 6.20 737.80 5.80 690.20 9.95 1184.05
0046 4430000000-N 1130 DRUMS 10 EA 70.00 700.00 24.00 240.00 90.29 902.90
0047 4435000000-N 1135 CONES 10 EA 25.00 250.00 16.50 165.00 62.51 625.10
0048 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 22.95 1836.00 21.43 1714.40 26.00 2080.00
0049 4455000000-N 1150 FLAGGER 10 DAY 1.00 10.00 1400.00 14000.00 365.00 3650.00
0050 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,091 LF 2.00 6182.00 1.54 4760.14 1.00 3091.00
0051 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,091 LF 2.00 6182.00 1.66 5131.06 1.10 3400.10
0052 6000000000-E 1605 TEMPORARY SILT FENCE 3,150 LF 1.80 5670.00 1.80 5670.00 2.80 8820.00
0053 6006000000-E 1610 EROS CONTRL STONE CL A 195 TON 1.00 195.00 1.00 195.00 1.00 195.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 155 TON 1.00 155.00 1.00 155.00 1.00 155.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 300 TON 1.00 300.00 1.00 300.00 1.00 300.00
0056 6015000000-E 1615 TEMPORARY MULCHING 4.4 ACR 100.00 440.00 100.00 440.00 100.00 440.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 1.00 300.00 1.00 300.00 1.00 300.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 300.00 450.00 300.00 450.00 300.00 450.00
0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.00 1200.00 6.00 1200.00 25.00 5000.00
0060 6029000000-E SP SAFETY FENCE 400 LF 1.00 400.00 1.00 400.00 1.00 400.00
0061 6030000000-E 1630 SILT EXCAVATION 270 CY 7.00 1890.00 7.00 1890.00 7.00 1890.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.00 5000.00 1.00 5000.00 1.00 5000.00
0063 6037000000-E SP COIR FIBER MAT 200 SY 3.80 760.00 3.80 760.00 3.80 760.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 500 LF 3.00 1500.00 3.00 1500.00 3.00 1500.00
0065 6048000000-E SP FLOAT TURBIDITY CURTAIN 180 SY 10.00 1800.00 10.00 1800.00 10.00 1800.00
0066 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 289.68 1738.08 550.00 3300.00 580.00 3480.00
0067 6071012000-E SP COIR FIBER WATTLE 285 LF 9.00 2565.00 9.00 2565.00 9.00 2565.00
0068 6071020000-E SP POLYACRYLAMIDE (PAM) 70 LB 3.00 210.00 3.00 210.00 3.00 210.00
0069 6084000000-E 1660 SEEDING AND MULCHING 4.4 ACR 400.00 1760.00 400.00 1760.00 400.00 1760.00
0070 6087000000-E 1660 MOWING 2.2 ACR 10.00 22.00 45.00 99.00 45.00 99.00
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 2.00 100.00 2.00 100.00
0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 600.00 150.00 600.00 150.00
0073 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 2.00 200.00 2.00 200.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 250.00 687.50 250.00 687.50 250.00 687.50
0075 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 10.00 100.00 17.00 170.00 17.00 170.00
0076 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 1.00 15.00 1.00 15.00 1.00 15.00
0077 6123000000-E 1670 REFORESTATION 0.14 ACR 500.00 70.00 500.00 70.00 500.00 70.00



MAY 29, 2018 09:21 AM

32638.3.1

TIP NO
FED AID NO BRZ-1627(13)

B-2506

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.

ANSON

2:00 PM
MAY 15 2018

0.294 MI

6/ 10 015

C203790

R.E. BURNS & SONS CO., INC. LEE CONSTRUCTION COMPANY OF SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

THE CAROLINAS INC

STATESVILLE, NC PINEVILLE, NC DUNCAN, SC
0078 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 435.00 1305.00 435.00 1305.00 435.00 1305.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0079 8017000000-N SP  CM&R TEMP ACCESS *tkkiiitk Lump Sum 100000.00 90000.00 60000.00
(18+62.50-L-)
0080 8035000000-N 402 REMV EXIST STR itk Lump Sum 28500.00 7400.00 35000.00
(18+62.50-L-)
0081 8105520000-E 411 3-0"DRILLD PIER IN SOIL 47 LF 1635.00 76845.00 1000.00 47000.00 865.00 40655.00
0082 8105620000-E 411 3-0"DRILLD PIER NO SOIL 63 LF 165.00 10395.00 1000.00 63000.00 865.00 54495.00
0083  8111200000-E 411 PERM STL CASING FOR 3' PIER 46.8 LF 170.00 7956.00 200.00 9360.00 225.00 10530.00
0084 8112730000-N 450 PDA TESTING 1 EA 2000.00 2000.00 3000.00 3000.00 2650.00 2650.00
0085 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 500.00 500.00 1000.00 1000.00
0086 8114000000-N 411 SPT TESTING 3 EA 1000.00 3000.00 500.00 1500.00 1000.00 3000.00
0087 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 2500.00 2500.00 3500.00 3500.00
0088 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 12000.00 8300.00 12000.00
(18+62.50-L-)
0089  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 541 CY 1200.00 64920.00 850.00 45985.00 1400.00 75740.00
0090 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 22000.00 35000.00 31400.00
(18+62.50-L-)
0091 8217000000-E 425 REINF STEEL (BRIDGE) 15,197 LB 2.00 30394.00 1.25 18996.25 1.50 22795.50
0092 8238000000-E 425 SPIRAL COL REINF STL BRG 2,063 LB 6.00 12378.00 2.50 5157.50 2.50 5157.50
0093 8328200000-E sP (PFI'I;DEBF;(VSg;QUIP SETUP ** STEEL PILES 10 EA 1300.00 13000.00 1000.00 10000.00 1000.00 10000.00
0094 8364000000-E 450 HP12X53 PILES 200 LF 30.00 6000.00 75.00 15000.00 55.00 11000.00
0095 8391000000-N 450 STEEL PILE POINTS 10 EA 250.00 2500.00 200.00 2000.00 150.00 1500.00
0096 8505000000-E 460 VERT CONC BARRIER RAIL 2505 LF 160.00 40080.00 125.00 31312.50 125.00 31312.50
0097 8608000000-E 876 RIP RAP Il (2-0") 220 TON 35.00 7700.00 35.00 7700.00 35.00 7700.00
0098 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 245 SY 2.00 490.00 2.00 490.00 2.00 490.00
0099 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 6000.00 6500.00
0100 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 550 LF 200.00 110000.00 200.00 110000.00 200.00 110000.00
0101 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 700 LF 230.00 161000.00 225.00 157500.00 210.00 147000.00
0102 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3000.00 1000.00 1000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1291982.08 TOTAL 1299043.73 TOTAL 1349981.37
ROADWAY ITEMS SUB-TOTAL 569874.08 SUB-TOTAL 620342.48 SUB-TOTAL 665555.87
STRUCTURE ITEMS SUB-TOTAL 722108.00 SUB-TOTAL 678701.25 SUB-TOTAL 684425.50



MAY 29, 2018 09:21 AM ANSON 2:00 PM 7110 015
32638.3.1 MAY 15 2018 C203790

TIP NO B-2506 0.294 MI
FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #8 OVER BROWN CREEK ON SR-1627.

DANE CONSTRUCTION INC

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 67775.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8950.00
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 14430.00
(18+62.50 -L-)
0004 0043000000-N 226 GRADING Lump Sum 180000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 650 CY 20.00 13000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 35.00 8750.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,500 SY 2.25 3375.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 45.00 1800.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 sY 2.25 270.00
0011 0335200000-E 305 15" DRAINAGE PIPE 16 LF 50.00 800.00
0012 0366000000-E 310 15" RC PIPE CULV Il 8 LF 50.00 400.00
0013 0378000000-E 310 24" RC PIPE CULV I 228 LF 45.00 10260.00
0014 0384000000-E 310 30" RC PIPE CULV Il 80 LF 55.00 4400.00
0015 0995000000-E 340 PIPE REMOVAL 109 LF 12.00 1308.00
0016 1099500000-E 505 SHALLOW UNDERCUT 250 CY 20.00 5000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 450 TON 30.00 13500.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00
0019  1489000000-E 610 ASP CONC BASE CRS B25.0B 1,050 TON 62.25 65362.50
0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 590 TON 67.90 40061.00
0021  1575000000-E 620 ASP FOR PLANT MIX 90 TON 535.00 48150.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 20 EA 350.00 7000.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 448 cY 20.00 896.00
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 2.25 450.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 45.00 1512.00
0026 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 11.00 2200.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 345.00 345.00
0028 2077000000-E 815 6" OUTLET PIPE 6 LF 50.00 300.00
0029 2253000000-E 840 PIPE COLLARS 0553 CY 994.58 550.00
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1450.00 2900.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 575.00 1150.00
0032 2556000000-E 846 SHOULDER BERM GUTTER 43 LF 35.00 1505.00
0033 3030000000-E 862 STL BM GUARDRAIL 650 LF 17.50 11375.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 25 EA 40.00 1000.00
0035 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1700.00 6800.00
0036 3287000000-N SP GREND TYPE TL-3 8 EA 3100.00 24800.00
0037 3649000000-E 876 RIP RAP, CLASS B 17 TON 35.00 595.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 901 SY 2.25 2027.25

0039 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 36 LF 5.54 199.44



MAY 29, 2018 09:21 AM
32638.3.1

TIP NO B-2506

FED AID NO BRZ-1627(13)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.

ANSON

DANE CONSTRUCTION INC

MOORESVILLE, NC

0040 4096000000-N 904 SIGN ERECTION, TYPE D

0041 4116100000-N 904 SIGN ERECT, RELOC * GRD MTD
E

0042 4155000000-N 907 (DI)SPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0044  4405000000-E 1110 WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0046  4430000000-N 1130 DRUMS

0047  4435000000-N 1135 CONES

0048  4445000000-E 1145 BARRICADES (TYPE Il)

0049  4455000000-N 1150 FLAGGER

0050 4685000000-E 1205 THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0052 6000000000-E 1605 TEMPORARY SILT FENCE

0053 6006000000-E 1610 EROS CONTRL STONE CL A

0054 6009000000-E 1610 EROS CONTRL STONE CL B

0055 6012000000-E 1610 SEDIMENT CONTROL STONE

0056 6015000000-E 1615 TEMPORARY MULCHING

0057 6018000000-E 1620 SEED FOR TEMP SEEDING

0058 6021000000-E 1620 FERT FOR TEMP SEEDING

0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0060 6029000000-E SP  SAFETY FENCE

0061 6030000000-E 1630 SILT EXCAVATION

0062 6036000000-E 1631 MATTING FOR EROS CONTROL

0063 6037000000-E SP  COIR FIBER MAT

0064 6042000000-E 1632 1/4" HARDWARE CLOTH

0065 6048000000-E SP  FLOAT TURBIDITY CURTAIN

0066 6070000000-N 1639 SPECIAL STILLING BASINS

0067 6071012000-E SP  COIR FIBER WATTLE

0068 6071020000-E SP  POLYACRYLAMIDE (PAM)

0069 6084000000-E 1660 SEEDING AND MULCHING

0070 6087000000-E 1660 MOWING

0071 6090000000-E 1661 SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 FERT FOR REPAIR SEEDING

0073 6096000000-E 1662 SEED FOR SUPP SEEDING

0074 6108000000-E 1665 FERTILIZER TOPDRESSING

0075  6114500000-N 1667 SPECIALIZED HAND MOWING

0076 6117000000-N SP  RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 REFORESTATION

2
2

10
366
96
119
10
10
80

EA
EA

EA
SF
SF
SF
EA
EA
LF

10 DAY

3,001
3,001
3,150

LF
LF
LF

195 TON
155 TON
300 TON
4.4 ACR

300

LB

1.5 TON

200
400
270
5,000
200
500
180

6

285
70

LF
LF
CcYy
SY
SY
LF
SY
EA
LF
LB

4.4 ACR
2.2 ACR

50

LB

0.25 TON

100

LB

2.75 TON
10 MHR

15

EA

0.14 ACR

134.41
188.17

10.75
11.29
9.52
10.70
46.24
17.20
27.96
150.00
1.54
1.66
3.00
35.00
35.00
30.00
1100.00
6.00
1500.00
10.00
4.00
10.00
1.95
4.00
6.85
55.00
475.00
6.50
8.00
1800.00
150.00
7.00
1500.00
4.00
1400.00
35.00
50.00
2800.00

268.82
376.34

107.50
4132.14
913.92
1273.30
462.40
172.00
2236.80
1500.00
4760.14
5131.06
9450.00
6825.00
5425.00
9000.00
4840.00
1800.00
2250.00
2000.00
1600.00
2700.00
9750.00
800.00
3425.00
9900.00
2850.00
1852.50
560.00
7920.00
330.00
350.00
375.00
400.00
3850.00
350.00
750.00
392.00



MAY 29, 2018 09:21 AM

32638.3.1

TIP NO
FED AID NO BRZ-1627(13)

B-2506

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.

ANSON

DANE CONSTRUCTION INC

MOORESVILLE, NC

0078

0079

0080

0081
0082
0083
0084
0085
0086
0087
0088

0089
0090

0091
0092
0093

0094
0095
0096
0097
0098
0099
0100
0101
0102

6132000000-N

8017000000-N

8035000000-N

8105520000-E
8105620000-E
8111200000-E
8112730000-N
8113000000-N
8114000000-N
8115000000-N
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8238000000-E
8328200000-E

8364000000-E
8391000000-N
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8762000000-E
8763000000-E
8860000000-N

SP

SP

402

411
411
411
450
411
411
411
412

420
422

425
425
SP

450
450
460
876
876
430
430
430
SP

GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

CM&R TEMP ACCESS **xtkkikikix
(18+62.50-L-)

REMV EXIST STR ***#kkirrx
(18+62.50-L-)

3'-0" DRILLD PIER IN SOIL

3'-0" DRILLD PIER NO SOIL
PERM STL CASING FOR 3' PIER
PDA TESTING

SID INSPECTIONS

SPT TESTING

CSL TESTING

UNCL STR EXCAV STA *rx
(18+62.50-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtritrix
(18+62.50-L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL BRG

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)
HP12X53 PILES

STEEL PILE POINTS

VERT CONC BARRIER RAIL
RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0"X 1'-9"PRESTR SLABS
3'-0" X 2'-0"PRESTR SLABS

GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

3 EA 1465.00
Lump Sum
Lump Sum
47 LF 950.00
63 LF 950.00
46.8 LF 178.00
1 EA 3000.00
1 EA 500.00
3 EA 500.00
1 EA 2200.00
Lump Sum
54.1 CY 1500.00
Lump Sum
15,197 LB 1.00
2,063 LB 2.00
10 EA 900.00
200 LF 42.75
10 EA 250.00
250.5 LF 88.00
220 TON 48.00
245 SY 2.25
Lump Sum
550 LF 200.00
700 LF 220.00
Lump Sum
TOTAL
SUB-TOTAL

SUB-TOTAL

4395.00

80000.00

25000.00

44650.00
59850.00
8330.40
3000.00
500.00
1500.00
2200.00
20000.00

81150.00
11445.00

15197.00
4126.00
9000.00

8550.00
2500.00
22044.00
10560.00
551.25
8795.00
110000.00
154000.00
850.00

1355568.76

671770.11
683798.65



MAY 29, 2018 09:21 AM ANSON 2:00PM 10/ 10 015
32638.3.1 MAY 15 2018 €203790
TIP NO B-2506 0.294 M
FED AID NO BRZ-1627(13)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #8 OVER BROWN CREEK ON SR-1627.

BIDDERS IN ORDER CONTRACT TOTAL

NATIONAL BRIDGE BUILDERS LLC 1 1175806.51

SMITH-ROWE, LLC 2 1239597.11

DELLINGER INC 3 1243172.54

R.E. BURNS & SONS CO., INC. 4 1291982.08

LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC 5 1299043.73

SLOAN CONSTRUCTION A DIVISION OF REEVES 6 1349981.37

CONSTRUCTION CO

DANE CONSTRUCTION INC 7 1355568.76



MAY 29, 2018 09:21 AM MECKLENBURG
50468.3.1

TIP NO 1-5825

FED AID NO NHPIM-0077(013)

PAVEMENT REHABILITATION AND STRUCTURE REHABILITATION.

I-77 FROM PAVEMENT JOINT AT MM-5.3 NORTH OF TYVOLA RD TO BRIDGE DECK AT MM-9.8 OVER W. MOREHEAD ST.

2:00 PM 1/ 3 017
MAY 15 2018 C204117
4.825 MI

BLYTHE CONSTRUCTION INC

THE LANE CONSTRUCTION

CORPORATION
CHARLOTTE, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1000000.00 650000.00
0002 0106000000-E 230 BORROW EXCAVATION 50 CY 80.00 4000.00 100.00 5000.00
0003 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 5.00 1000.00 8.00 1600.00
0004 1099500000-E 505 SHALLOW UNDERCUT 70 CY 50.00 3500.00 65.00 4550.00
0005 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 75 TON 35.00 2625.00 50.00 3750.00
0006 1245000000-E SP SHOULDER RECONSTRUCTION 0.54 SMI 12000.00 6480.00 50000.00 27000.00
0007 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 262,273 SY 2.75 721250.75 3.25 852387.25
0008 1297000000-E 607 ?gHSL ASP PVMT *****" DTH 3,500 SY 26.50 92750.00 5.35 18725.00
0009 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 97,841 SY 3.50 342443.50 4.55 445176.55
0010 1297000000-E 607 z\:I‘IISL ASP PVMT *****' DTH 7,000 SY 7.00 49000.00 6.50 45500.00
0011 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 7,944 SY 3.00 23832.00 4.50 35748.00
(1-1/2" TO 2-1/2")
0012 1491000000-E 610 ASP CONC BASE CRS B25.0C 30 TON 175.00 5250.00 100.00 3000.00
0013 1503000000-E 610 ASP CONC INTR CRS 119.0C 807 TON 75.00 60525.00 70.00 56490.00
0014 1524200000-E 610 ASP CONC SURF CRS S9.5D 44,642 TON 60.00 2678520.00 75.00 3348150.00
0015 1575000000-E 620 ASP FOR PLANT MIX 40 TON 565.00 22600.00 500.00 20000.00
0016 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 2,935 TON 700.00 2054500.00 700.00 2054500.00
0017 1704000000-E SP PATCHING EXIST PAVEMENT 150 TON 350.00 52500.00 175.00 26250.00
0018 1735000000-E 723 REP JNT CONC PVT SLABS 640 SY 780.00 499200.00 700.00 448000.00
0019 1737000000-E 723 PATCHING CONC PVMT SPALLS 200 SF 400.00 80000.00 350.00 70000.00
0020 1839140000-E 661 ULTRATHIN BOND WEAR CRS 7,484 TON 95.00 710980.00 85.00 636140.00
0021 1840000000-E 665 MILLED RUMBLE STRIPS 93,439 LF 0.15 14015.85 0.11 10278.29
0022 1881500000-E SP GENERIC PAVING ITEM (CF) 945 CF 325.00 307125.00 279.00 263655.00
CONCRETE/ASPHALT REPAIR (HOT APPLIED SYNTHETIC
POLYMER RES)
0023 2752000000-E SP GENERIC PAVING ITEM (LF) 140 LF 85.00 11900.00 35.00 4900.00
REMOVE & REPLACE 2'-6" CURB AND GUTTER
0024 2762000000-E SP GENERIC PAVING ITEM (LB) 3,760 LB 7.00 26320.00 6.75 25380.00
POLYMER MODIFIED CONCRETE PAVEMENT REPAIR
0025 4400000000-E 1110 WORK ZONE SIGNS (STAT) 742 SF 14.00 10388.00 13.49 10009.58
0026 4423000000-N SP WZDIGITAL SPD LMT SIGNS 6 EA 5500.00 33000.00 4950.00 29700.00
0027 4424000000-N SP WZ PRESENCE LIGHTING 8 EA 4500.00 36000.00 4000.00 32000.00
0028 4434000000-N SP SEQ FLASH WARN LIGHTS 30 EA 135.00 4050.00 125.00 3750.00
0029 4510000000-N 1190 LAW ENFORCEMENT 525 HR 75.00 39375.00 50.00 26250.00
0030 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 320 EA 4500.00 1440000.00 5000.00 1600000.00
LANE CLOSURE
0031 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 38 EA 4500.00 171000.00 6500.00 247000.00
RAMP/LOOP CLOSURE
0032 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 28 EA 160.00 4480.00 145.00 4060.00
0033 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 31 EA 230.00 7130.00 200.00 6200.00



MAY 29, 2018 09:21 AM MECKLENBURG 2:00 PM 2/3 017
50468.3.1 MAY 15 2018 C204117

TIP NO 1-5825 4.825 MI
FED AID NO NHPIM-0077(013)

PAVEMENT REHABILITATION AND STRUCTURE REHABILITATION.

I-77 FROM PAVEMENT JOINT AT MM-5.3 NORTH OF TYVOLA RD TO BRIDGE DECK AT MM-9.8 OVER W. MOREHEAD ST.

BLYTHE CONSTRUCTION INC THE LANE CONSTRUCTION
CORPORATION
CHARLOTTE, NC CHESHIRE, CT
0034 4775000000-E 1205 6" COLD APPL PLSTIC LINES TYPE ** 1,184 LF 10.00 11840.00 9.00 10656.00
I
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 152,363 LF 0.30 45708.90 0.28 42661.64
0036 4820000000-E 1205 PAINT PVMT MARKINGS 8" 21,467 LF 0.70 15026.90 0.60 12880.20
0037 4840000000-N 1205 PAINT PVT MKG CHARACTER 28 EA 60.00 1680.00 55.00 1540.00
0038 4845000000-N 1205 PAINT PVT MKG SYMBOL 31 EA 85.00 2635.00 75.00 2325.00
0039 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 2,470 LF 5.50 13585.00 5.00 12350.00
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 120
MILS (HRM)
0040 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 18,997 LF 2.00 37994.00 1.80 34194.60
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 90
MILS (HRM)
0041 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 51,834 LF 1.25 64792.50 1.10 57017.40
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 120
MILS (HRM)
0042 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 100,529 LF 1.10 110581.90 0.98 98518.42
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 90 MILS
(HRM)
0043 4900000000-N 1251 PERM RAISED PVMT MARKERS 30 EA 55.00 1650.00 50.00 1500.00
0044  4905000000-N 1253 SNOWPLB PVMT MRKER 2,420 EA 35.00 84700.00 32.00 77440.00
0045 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 500000.00 320000.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 100 LF 11.50 1150.00 20.00 2000.00
0047 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 50.00 500.00 80.00 800.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 5 TON 45.00 225.00 80.00 400.00
0049 6071010000-E SP  WATTLE 20 LF 20.00 400.00 55.00 1100.00
STRUCTURE ITEMS
0050 8161000000-E 420 GROOVING BRIDGE FLOORS 29,620 SF 0.50 14810.00 0.45 13329.00
0051 8296000000-N 442 POLLUTION CONTROL Lump Sum 35000.00 49000.00
0052 8559000000-E SP SURFACE PREP, CLASS Il 526 SY 700.00 36820.00 600.00 31560.00
0053 8660000000-E SP CONCRETE REPAIRS 16.2 CF 1150.00 18630.00 2000.00 32400.00
0054 8692000000-N SP FOAMJOINT SEALS Lump Sum 50000.00 45000.00
0055 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 168000.00 105000.00
CLEANING AND REPAINTING OF BRIDGE #207
0056 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 200000.00 186000.00
CLEANING AND REPAINTING OF BRIDGE #213
0057 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 65000.00 53000.00
PAINTING CONTAINMENT FOR BRIDGE #207
0058 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 65000.00 93000.00
PAINTING CONTAINMENT FOR BRIDGE #213
0059 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 125.1 CY 3000.00 375300.00 2825.00 353407.50
PPC MATERIALS
0060 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 2,118 SF 18.00 38124.00 9.00 19062.00

EPOXY COATING



MAY 29, 2018 09:21 AM

50468.

TIP NO

3.1

1-5825

FED AID NO NHPIM-0077(013)
PAVEMENT REHABILITATION AND STRUCTURE REHABILITATION.
I-77 FROM PAVEMENT JOINT AT MM-5.3 NORTH OF TYVOLA RD TO BRIDGE DECK AT MM-9.8 OVER W. MOREHEAD ST.

MECKLENBURG

2:00 PM 3/3 017
MAY 15 2018 C204117
4.825 MI

BLYTHE CONSTRUCTION INC

THE LANE CONSTRUCTION

CORPORATION
CHARLOTTE, NC CHESHIRE, CT
0061 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 52.6 SY 345.00 18147.00 300.00 15780.00
CONCRETE DECK REPAIR FOR PPC OVERLAY
0062 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,600 SY 60.00 216000.00 50.75 182700.00
PLACING AND FINISHING PPC  OVERLAY
0063 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,600 SY 20.00 72000.00 17.50 63000.00
SCARIFYING BRIDGE DECK
0064 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,600 SY 5.00 18000.00 4.25 15300.00
SHOTBLASTING BRIDGE DECK
0065 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 9000.00 27000.00 100000.00 300000.00
TYPE | BRIDGE JACKING FOR BRIDGE #215
CONTRACT TOTAL TOTAL 12826040.30 TOTAL 13248071.43
ROADWAY ITEMS SUB-TOTAL 11408209.30 SUB-TOTAL 11690532.93
STRUCTURE ITEMS SUB-TOTAL 1417831.00 SUB-TOTAL 1557538.50
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION INC 1 12826040.30
THE LANE CONSTRUCTION CORPORATION 2 13248071.43



MAY 29, 2018 09:21 AM
46122.3.1

TIP NO B-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.
BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

POLK

2:00 PM 1/ 9 018
MAY 15 2018 C204079
0.067 MI

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP  TYPE Il MODIFIED APPR ik
(13+52 -L-)

0004 0036000000-E 225 UNDERCUT EXCAVATION

0005 0043000000-N 226 GRADING

0006 0050000000-E 226 SUPP CLEARING & GRUBBING

0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS Ili

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0335200000-E 305 15" DRAINAGE PIPE

0012 1099500000-E 505 SHALLOW UNDERCUT

0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545 INCIDENTAL STONE BASE

0015 1330000000-E 607 INCIDENTAL MILLING

0016 1491000000-E 610 ASP CONC BASE CRS B25.0C

0017 1519000000-E 610 ASP CONC SURF CRS S9.5B

0018 1575000000-E 620 ASP FOR PLANT MIX

0019 2000000000-N 806 RIGHT-OF-WAY MARKERS

0020 2022000000-E 815 SUBDRAIN EXCAVATION

0021 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815 6" PERF SUBDRN PIPE

0024 2070000000-N 815 SUBDRN PIPE OUTLET

0025 2077000000-E 815 6" OUTLET PIPE

0026 2286000000-N 840 MASNRY DRAINAGE STRUCT

0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846 SHOULDER BERM GUTTER

0029 2570000000-N SP  MODIFIED CONCRETE FLUME

0030 3030000000-E 862 STL BEAM GUARDRAIL

0031 3150000000-N 862 ADDIT GUARDRAIL POSTS

0032 3215000000-N SP GRANCHOR TYPE Il

0033 3287000000-N SP  GREND TYPE TL-3

0034 3557000000-E 866 ADDITIONAL BARBED WIRE

866 ** STRAND BW FENCE W/POSTS
©)
0036 3559000000-E 866 ** STRAND BW FENCE W/POSTS
4
0037 3635000000-E 876 RIP RAP, CLASSII
0038 3649000000-E 876 RIP RAP, CLASS B

0035 3559000000-E

Lump Sum
Lump Sum
Lump Sum

100
Lump Sum

CcY

1 ACR

100
100

CcY
SY

10 TON

10
12
50

SY
LF
(24

80 TON
50 TON

135

SY

240 TON
180 TON
25 TON

10
224
100
16.8
100

30

25
5

4

4
50
100

280

EA
CcY
SY
CcY
LF
EA
LF
EA
EA
LF
EA
LF
EA
EA
EA
LF
LF

LF

255 TON
2 TON

36250.00

6500.00

7500.00

10.00 1000.00
70000.00

1.00 1.00
37.50 3750.00
2.90 290.00
30.00 300.00
2.90 29.00
49.00 588.00
20.00 1000.00
29.00 2320.00
28.00 1400.00
26.00 3510.00
100.00 24000.00
100.00 18000.00
500.00 12500.00
290.00 2900.00
12.00 268.80
2.90 290.00
47.00 789.60
5.74 574.00
390.00 390.00
14.00 84.00
1500.00 1500.00
500.00 500.00
60.00 1800.00
500.00 500.00
18.50 462.50
11.00 55.00
1750.00 7000.00
3100.00 12400.00
1.90 95.00
6.00 600.00
7.50 2100.00
48.00 12240.00
37.00 74.00

35000.00

5425.00

10000.00

7.00 700.00
60000.00

1.00 1.00
20.00 2000.00
2.00 200.00
44.00 440.00
2.00 20.00
80.00 960.00
7.00 350.00
18.00 1440.00
18.00 900.00
26.00 3510.00
100.00 24000.00
100.00 18000.00
500.00 12500.00
200.00 2000.00
7.00 156.80
2.00 200.00
20.00 336.00
4.00 400.00
50.00 50.00
15.00 90.00
2000.00 2000.00
790.00 790.00
65.00 1950.00
2000.00 2000.00
18.50 462.50
11.00 55.00
1750.00 7000.00
3100.00 12400.00
1.00 50.00
12.00 1200.00
13.00 3640.00
25.00 6375.00
75.00 150.00

35000.00

5500.00

6500.00

17.00 1700.00
40000.00

500.00 500.00
28.00 2800.00
4.00 400.00
35.00 350.00
4.00 40.00
85.00 1020.00
35.00 1750.00
28.00 2240.00
45.00 2250.00
26.00 3510.00
100.00 24000.00
100.00 18000.00
500.00 12500.00
200.00 2000.00
25.00 560.00
5.00 500.00
55.00 924.00
16.00 1600.00
150.00 150.00
25.00 150.00
1500.00 1500.00
1000.00 1000.00
60.00 1800.00
2000.00 2000.00
18.50 462.50
11.00 55.00
1750.00 7000.00
3100.00 12400.00
1.00 50.00
12.00 1200.00
13.00 3640.00
60.00 15300.00
125.00 250.00



MAY 29, 2018 09:21 AM
46122.3.1

TIP NO B-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.
BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

POLK

2:00 PM 2/ 9 018
MAY 15 2018 C204079
0.067 MI

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0039 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0042 4445000000-E 1145 BARRICADES (TYPE Ill)

0043 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0044 6000000000-E 1605 TEMPORARY SILT FENCE

0045 6006000000-E 1610 EROS CONTRL STONE CL A
0046 6009000000-E 1610 EROS CONTRL STONE CL B
0047 6012000000-E 1610 SEDIMENT CONTROL STONE
0048 6015000000-E 1615 TEMPORARY MULCHING

0049 6018000000-E 1620 SEED FOR TEMP SEEDING
0050 6021000000-E 1620 FERT FOR TEMP SEEDING
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0052 6029000000-E SP SAFETY FENCE

0053 6030000000-E 1630 SILT EXCAVATION

0054 6036000000-E 1631 MATTING FOR EROS CONTROL
0055 6037000000-E SP COIR FIBER MAT

0056 6042000000-E 1632 1/4" HARDWARE CLOTH

0057 6071014000-E SP COIR FIBER WATTLE BARRIER
0058 6084000000-E 1660 SEEDING AND MULCHING

0059 6087000000-E 1660 MOWING

0060 6090000000-E 1661 SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 FERT FOR REPAIR SEEDING
0062 6096000000-E 1662 SEED FOR SUPP SEEDING
0063 6108000000-E 1665 FERTILIZER TOPDRESSING
0064 6111000000-E SP  IMPERVIOUS DIKE

0065 6114500000-N 1667 SPECIALIZED HAND MOWING
0066 6117000000-N SP RESPONSE FOR EROS CONTROL
0067 6117500000-N SP CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8035000000-N 402 REMV EXIST STR s
(13+52.00-L-)

0069 8065000000-N SP  ASBESTOS ASSESSMENT

0070 8121000000-N 412 UNCL STR EXCAV STA *#eex
(13+52.00-L-)

0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 BRG APPR SLAB *rettonses

(13+52.00-L-)
0073 8217000000-E 425 REINF STEEL (BRIDGE)

695 SY 2.90 2015.50

348 SF 6.40 2227.20

57 SF 6.30 359.10

96 LF 23.00 2208.00

1,061 LF 3.50 3713.50

700 LF 2.75 1925.00

125 TON 38.00 4750.00

5 TON 38.00 190.00

35 TON 38.00 1330.00

0.5 ACR 975.00 487.50

100 LB 0.90 90.00

0.5 TON 1500.00 750.00

200 LF 10.00 2000.00

200 LF 2.25 450.00

10 CY 12.50 125.00

1,000 SY 1.36 1360.00

100 SY 6.00 600.00

165 LF 4.45 734.25

160 LF 24.50 3920.00

0.5 ACR 4200.00 2100.00

0.5 ACR 400.00 200.00

50 LB 9.00 450.00

0.25 TON 1400.00 350.00

50 LB 3.90 195.00

0.25 TON 1100.00 275.00

200 LF 30.00 6000.00

10 MHR 30.00 300.00

13 EA 350.00 4550.00

4 EA 500.00 2000.00

Lump Sum 12000.00
Lump Sum 1500.00
Lump Sum 7500.00
54 CY 800.00 43200.00

Lump Sum 20000.00
7,494 LB 1.40 10491.60

2.00 1390.00
6.40 2227.20
6.74 384.18
33.50 3216.00
3.50 3713.50
3.00 2100.00
1.00 125.00
55.00 275.00
40.00 1400.00
1500.00 750.00
6.00 600.00
1200.00 600.00
5.00 1000.00
3.00 600.00
9.00 90.00
2.10 2100.00
4.00 400.00
4.00 660.00
9.00 1440.00
2600.00 1300.00
10.00 5.00
4.00 200.00
1200.00 300.00
3.00 150.00
1200.00 300.00
44.00 8800.00
10.00 100.00
1.00 13.00
800.00 3200.00
28000.00

2000.00

5000.00

925.00 49950.00
20000.00

2.00 14988.00

2.50 1737.50
6.00 2088.00
6.00 342.00
29.00 2784.00
3.50 3713.50
3.00 2100.00
55.00 6875.00
125.00 625.00
60.00 2100.00
1500.00 750.00
6.00 600.00
1500.00 750.00
9.00 1800.00
3.50 700.00
35.00 350.00
2.10 2100.00
4.00 400.00
6.00 990.00
12.00 1920.00
2600.00 1300.00
400.00 200.00
7.00 350.00
1500.00 375.00
4.00 200.00
1600.00 400.00
20.00 4000.00
35.00 350.00
275.00 3575.00
650.00 2600.00
30000.00

3500.00

7500.00

800.00 43200.00
20000.00

1.50 11241.00



MAY 29, 2018 09:21 AM

46122.3.1

TIP NO
FED AID NO BRZ-1311(13)

B-5407

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.
BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

POLK

2:00 PM
MAY 15 2018

0.067 MI

3/9 018
C204079

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0074

0075

0076
0077
0078
0079

0080
0081
0082
0083
0084

8328200000-E

8328400000-E

8364000000-E
8387000000-E
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8762000000-E
8763000000-E

450

450

450
450
460
460

876
876
430
430
430

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

HP12X53 PILES

PP18X0.50 GALV STL PILE
TWO BAR METAL RAIL
11" CONC PARAPET
(1'-2" X 2'-9 1/2")

RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0"X 1'-9"PRESTR SLABS
3'-0" X 2'-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

14 EA 600.00 8400.00

7 EA 600.00 4200.00

810 LF 31.00 25110.00
490 LF 85.00 41650.00
205.25 LF 130.00 26682.50
220.25 LF 100.00 22025.00
475 TON 55.00 26125.00
535 SY 2.00 1070.00
Lump Sum 4000.00
440 LF 135.00 59400.00
770 LF 169.00 130130.00
TOTAL 722700.05

SUB-TOTAL 279215.95

SUB-TOTAL 443484.10

1200.00 16800.00
3000.00 21000.00
25.00 20250.00

85.00 41650.00
120.00 24630.00
130.00 28632.50
25.00 11875.00

2.00 1070.00
4000.00

145.00 63800.00
180.00 138600.00
TOTAL 746435.68
SUB-TOTAL 254190.18
SUB-TOTAL 492245.50

2000.00

3000.00

35.00
100.00
125.00
125.00

70.00
4.00

130.00
140.00

TOTAL

SUB-TOTAL
SUB-TOTAL

28000.00

21000.00

28350.00
49000.00
25656.25
27531.25

33250.00
2140.00
5000.00

57200.00

107800.00

757045.00

256676.50
500368.50



MAY 29, 2018 09:21 AM
46122.3.1

TIP NO B-5407

FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.
BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

POLK

2:00 PM 4/ 9 018
MAY 15 2018 C204079
0.067 MI

DANE CONSTRUCTION INC

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

MOORESVILLE, NC CANTON, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40900.00 42000.00 45260.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6275.00 12500.00 15000.00
0003 0030000000-N SP -(I—]_YQ,PIEE,ZH ll\_ll()DDIFIED APPR #rxikorik Lump Sum 6075.00 18000.00 15000.00
+52 -L-
0004 0036000000-E 225 UNDERCUT EXCAVATION 100 CY 6.00 600.00 8.00 800.00 6.00 600.00
0005 0043000000-N 226 GRADING Lump Sum 70000.00 20000.00 55000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1500.00 1500.00 1000.00 1000.00 1500.00 1500.00
0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 100 CY 28.00 2800.00 65.00 6500.00 28.00 2800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 2.00 200.00 4.00 400.00 2.00 200.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 20.00 200.00 35.00 350.00 20.00 200.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 2.00 20.00 4.00 40.00 2.00 20.00
0011 0335200000-E 305 15" DRAINAGE PIPE 12 LF 80.00 960.00 50.00 600.00 80.00 960.00
0012 1099500000-E 505 SHALLOW UNDERCUT 50 CY 6.00 300.00 8.00 400.00 6.00 300.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 20.00 1600.00 35.00 2800.00 20.00 1600.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 50.00 2500.00 30.00 1500.00
0015 1330000000-E 607 INCIDENTAL MILLING 135 SY 26.00 3510.00 30.00 4050.00 26.00 3510.00
0016 1491000000-E 610 ASP CONC BASE CRS B25.0C 240 TON 100.00 24000.00 115.00 27600.00 105.00 25200.00
0017 1519000000-E 610 ASP CONC SURF CRS S9.5B 180 TON 100.00 18000.00 115.00 20700.00 105.00 18900.00
0018 1575000000-E 620 ASP FOR PLANT MIX 25 TON 500.00 12500.00 580.00 14500.00 500.00 12500.00
0019 2000000000-N 806 RIGHT-OF-WAY MARKERS 10 EA 425.00 4250.00 150.00 1500.00 215.00 2150.00
0020 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 20.00 448.00 15.00 336.00 20.00 448.00
0021 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 2.25 225.00 4.00 400.00 6.00 600.00
0022 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 45.00 756.00 75.00 1260.00 55.00 924.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.00 800.00 10.00 1000.00 10.00 1000.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 345.00 345.00 100.00 100.00 200.00 200.00
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 20.00 120.00 22.00 132.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 3000.00 3000.00 2500.00 2500.00 3000.00 3000.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 1700.00 1700.00 500.00 500.00 1700.00 1700.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 30.00 900.00 100.00 3000.00 60.00 1800.00
0029 2570000000-N SP MODIFIED CONCRETE FLUME 1 EA 1500.00 1500.00 2500.00 2500.00 1200.00 1200.00
0030 3030000000-E 862 STL BEAM GUARDRAIL 25 LF 18.50 462.50 18.50 462.50 18.50 462.50
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0032 3215000000-N SP GR ANCHOR TYPE Il 4 EA 1750.00 7000.00 1750.00 7000.00 1750.00 7000.00
0033 3287000000-N SP GREND TYPETL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0034 3557000000-E 866 ADDITIONAL BARBED WIRE 50 LF 1.00 50.00 1.00 50.00 1.00 50.00
0035 3559000000-E 866 ’(‘;)STRAND BW FENCE W/ POSTS 100 LF 15.00 1500.00 12.00 1200.00 12.00 1200.00
0036 3559000000-E 866 ’(‘;)STRAND BW FENCE W/ POSTS 280 LF 15.00 4200.00 13.00 3640.00 13.00 3640.00
0037 3635000000-E 876 RIP RAP, CLASSIII 255 TON 64.00 16320.00 55.00 14025.00 64.00 16320.00
0038 3649000000-E 876 RIP RAP, CLASS B 2 TON 75.00 150.00 100.00 200.00 75.00 150.00



MAY 29, 2018 09:21 AM POLK 2:00 PM 5/ 9 018
46122.3.1 MAY 15 2018 C204079

TIP NO B-5407 0.067 MI
FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

DANE CONSTRUCTION INC BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC
MOORESVILLE, NC CANTON, NC ASHEVILLE, NC
0039 3656000000-E 876 GEOTEXTILE FOR DRAINGE 695 SY 2.00 1390.00 4.00 2780.00 2.00 1390.00
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 348 SF 15.55 5411.40 6.40 2227.20 6.40 2227.20
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 57 SF 14.96 852.72 6.30 359.10 6.30 359.10
0042 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 28.95 2779.20 23.00 2208.00 23.00 2208.00
0043 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,061 LF 3.50 3713.50 3.50 3713.50 3.50 3713.50
0044 6000000000-E 1605 TEMPORARY SILT FENCE 700 LF 3.00 2100.00 4.00 2800.00 3.00 2100.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 52.00 6500.00 50.00 6250.00 52.00 6500.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 75.00 375.00 75.00 375.00 75.00 375.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 35 TON 40.00 1400.00 50.00 1750.00 40.00 1400.00
0048 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 2000.00 1000.00 1500.00 750.00 2000.00 1000.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 10.00 1000.00 6.00 600.00 10.00 1000.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1000.00 500.00 1500.00 750.00 1000.00 500.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 8.00 1600.00 10.00 2000.00
0052 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 3.00 600.00 2.00 400.00
0053 6030000000-E 1630 SILT EXCAVATION 10 CY 6.00 60.00 20.00 200.00 6.00 60.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 2.00 2000.00 2.10 2100.00 2.00 2000.00
0055 6037000000-E SP  COIR FIBER MAT 100 SY 7.00 700.00 4.00 400.00 7.00 700.00
0056 6042000000-E 1632 1/4"HARDWARE CLOTH 165 LF 5.00 825.00 10.00 1650.00 5.00 825.00
0057 6071014000-E SP COIR FIBER WATTLE BARRIER 160 LF 10.00 1600.00 17.00 2720.00 10.00 1600.00
0058 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 6000.00 3000.00 2600.00 1300.00 6000.00 3000.00
0059 6087000000-E 1660 MOWING 0.5 ACR 1000.00 500.00 400.00 200.00 1000.00 500.00
0060 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 7.00 350.00 10.00 500.00
0061 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1500.00 375.00 1000.00 250.00
0062 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 10.00 500.00 400.00 20000.00 10.00 500.00
0063 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1000.00 250.00 1600.00 400.00 1000.00 250.00
0064 6111000000-E SP  IMPERVIOUS DIKE 200 LF 10.00 2000.00 80.00 16000.00 77.00 15400.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 35.00 350.00 50.00 500.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 50.00 650.00 275.00 3575.00 600.00 7800.00
0067 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 1595.00 6380.00 750.00 3000.00 1200.00 4800.00
STRUCTURE ITEMS
0068 8035000000-N 402 REMV EXIST STR etk Lump Sum 35000.00 45000.00 80000.00
(13+52.00-L-)
0069 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 850.00 1200.00 575.00
0070 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 8000.00 15000.00 39000.00
(13+52.00-L-)
0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 54 CY 1125.00 60750.00 1100.00 59400.00 950.00 51300.00
0072 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 14625.00 32500.00 25000.00

(13+52.00-L-)
0073 8217000000-E 425 REINF STEEL (BRIDGE) 7,494 LB 1.15 8618.10 1.50 11241.00 2.00 14988.00



MAY 29, 2018 09:21 AM POLK 2:00 PM 6/9 018
46122.3.1 MAY 15 2018 C204079

TIP NO B-5407 0.067 MI
FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

DANE CONSTRUCTION INC BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC
MOORESVILLE, NC CANTON, NC ASHEVILLE, NC
0074 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 1100.00 15400.00 1000.00 14000.00 650.00 9100.00
(HP 12 X 53)
0075 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 7 EA 3600.00 25200.00 1700.00 11900.00 2000.00 14000.00
(PP 18 X 0.50)
0076 8364000000-E 450 HP12X53 PILES 810 LF 33.25 26932.50 34.50 27945.00 33.00 26730.00
0077 8387000000-E 450 PP18X0.50 GALV STL PILE 490 LF 82.75 40547.50 100.00 49000.00 95.00 46550.00
0078 8475000000-E 460 TWO BAR METAL RAIL 205.25 LF 92.00 18883.00 140.00 28735.00 135.00 27708.75
0079 8517000000-E 460 1'-**"X***"CONC PARAPET 220.25 LF 115.00 25328.75 100.00 22025.00 110.00 24227.50
(1-2" X 2'-9 1/2")
0080 8608000000-E 876 RIP RAP Il (2'-0") 475 TON 64.00 30400.00 45.00 21375.00 64.00 30400.00
0081 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 535 SY 2.00 1070.00 4.00 2140.00 2.00 1070.00
0082 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8250.00 5000.00 3700.00
0083 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 440 LF 135.00 59400.00 145.00 63800.00 140.00 61600.00
0084 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 770 LF 185.00 142450.00 186.00 143220.00 170.00 130900.00
CONTRACT TOTAL TOTAL 818023.17 TOTAL 859852.30 TOTAL 905188.55
ROADWAY ITEMS SUB-TOTAL 296318.32 SUB-TOTAL 306371.30 SUB-TOTAL 318339.30

STRUCTURE ITEMS SUB-TOTAL 521704.85 SUB-TOTAL 553481.00 SUB-TOTAL 586849.25



MAY 29, 2018 09:21 AM POLK 2:00 PM 719 018
46122.3.1 MAY 15 2018 C204079

TIP NO B-5407 0.067 MI
FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

LEE CONSTRUCTION COMPANY OF YOUNG & MCQUEEN GRADING CO

THE CAROLINAS INC INC
PINEVILLE, NC BURNSVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 47500.00 49000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000.00 12000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR *rtieris Lump Sum 10000.00 20000.00
(13+52 -L)

0004 0036000000-E 225 UNDERCUT EXCAVATION 100 cY 6.00 600.00 10.00 1000.00
0005 0043000000-N 226 GRADING Lump Sum 60500.00 91500.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1500.00 1500.00 1.00 1.00
0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 100 cY 28.00 2800.00 75.00 7500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 2.00 200.00 175 175.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 20.00 200.00 40.00 400.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 10 sy 2.00 20.00 2.50 25.00
0011 0335200000-E 305 15" DRAINAGE PIPE 12 LF 80.00 960.00 60.00 720.00
0012 1099500000-E 505 SHALLOW UNDERCUT 50 CY 6.00 300.00 12.00 600.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 20.00 1600.00 40.00 3200.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 40.00 2000.00
0015 1330000000-E 607 INCIDENTAL MILLING 135 sY 26.00 3510.00 35.00 4725.00
0016 1491000000-E 610 ASP CONC BASE CRS B25.0C 240 TON 100.00 24000.00 115.00 27600.00
0017 1519000000-E 610 ASP CONC SURF CRS S9.5B 180 TON 100.00 18000.00 115.00 20700.00
0018  1575000000-E 620 ASP FOR PLANT MIX 25 TON 500.00 12500.00 575.00 14375.00
0019 2000000000-N 806 RIGHT-OF-WAY MARKERS 10 EA 250.00 2500.00 250.00 2500.00
0020 2022000000-E 815 SUBDRAIN EXCAVATION 224 cY 20.00 448.00 20.00 448.00
0021 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 8.00 800.00 2.00 200.00
0022 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 45.00 756.00 100.00 1680.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 15.00 1500.00 15.00 1500.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 375.00 375.00 300.00 300.00
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 32.00 192.00 20.00 120.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 3000.00 3000.00 1800.00 1800.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 1700.00 1700.00 600.00 600.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 25.00 750.00 60.00 1800.00
0029 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 1650.00 1650.00 2000.00 2000.00
0030 3030000000-E 862 STL BEAM GUARDRAIL 25 LF 20.00 500.00 23.00 575.00
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 13.50 67.50
0032 3215000000-N SP  GRANCHOR TYPE I 4 EA 2000.00 8000.00 2205.00 8820.00
0033 3287000000-N SP GREND TYPE TL-3 4 EA 3500.00 14000.00 3800.00 15200.00
0034 3557000000-E 866 ADDITIONAL BARBED WIRE 50 LF 1.00 50.00 1.25 62.50
0035 3559000000-E 866 :;)STRAND BW FENCE W/ POSTS 100 LF 15.00 1500.00 15.00 1500.00
0036 3559000000-E 866 :;)STRAND BW FENCE W/ POSTS 280 LF 15.00 4200.00 16.00 4480.00
0037 3635000000-E 876 RIP RAP, CLASS Il 255 TON 64.00 16320.00 55.00 14025.00

0038 3649000000-E 876 RIP RAP, CLASS B 2 TON 75.00 150.00 50.00 100.00



MAY 29, 2018 09:21 AM POLK 2:00 PM 8/ 9 018
46122.3.1 MAY 15 2018 C204079

TIP NO B-5407 0.067 MI
FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

LEE CONSTRUCTION COMPANY OF YOUNG & MCQUEEN GRADING CO

THE CAROLINAS INC INC
PINEVILLE, NC BURNSVILLE, NC
0039 3656000000-E 876 GEOTEXTILE FOR DRAINGE 695 SY 2.00 1390.00 2.00 1390.00
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 348 SF 10.00 3480.00 18.25 6351.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 57 SF 10.00 570.00 17.50 997.50
0042 4445000000-E 1145 BARRICADES (TYPE Il 96 LF 25.00 2400.00 34.00 3264.00
0043 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,061 LF 3.74 3968.14 2.00 2122.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 700 LF 3.00 2100.00 2.50 1750.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 52.00 6500.00 35.00 4375.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 75.00 375.00 35.00 175.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 35 TON 40.00 1400.00 40.00 1400.00
0048 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 2000.00 1000.00 2000.00 1000.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 10.00 1000.00 8.00 800.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1000.00 500.00 2000.00 1000.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 7.00 1400.00
0052 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 2.50 500.00
0053 6030000000-E 1630 SILT EXCAVATION 10 CY 6.00 60.00 50.00 500.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 2.00 2000.00 2.50 2500.00
0055 6037000000-E SP COIR FIBER MAT 100 SY 7.00 700.00 5.25 525.00
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 165 LF 5.00 825.00 6.25 1031.25
0057 6071014000-E SP COIR FIBER WATTLE BARRIER 160 LF 10.00 1600.00 27.00 4320.00
0058 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 6000.00 3000.00 4000.00 2000.00
0059 6087000000-E 1660 MOWING 0.5 ACR 1000.00 500.00 400.00 200.00
0060 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 9.00 450.00
0061 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1890.00 472.50
0062 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 10.00 500.00 5.00 250.00
0063 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1000.00 250.00 2000.00 500.00
0064 6111000000-E SP IMPERVIOUS DIKE 200 LF 50.00 10000.00 62.0046 12400.92
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 35.00 350.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 600.00 7800.00 275.00 3575.00
0067 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 700.00 2800.00 400.00 1600.00
STRUCTURE ITEMS
0068 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 60000.00 27500.00
(13+52.00-L-)
0069 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1000.00 950.00
0070 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 10000.00 12500.00
(13+52.00-L-)
0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 54 CY 800.00 43200.00 1450.00 78300.00
0072 8210000000-N 422 BRG APPR SLAB *rikkikiox Lump Sum 30000.00 40000.00

(13+52.00-L-)
0073 8217000000-E 425 REINF STEEL (BRIDGE) 7,494 LB 1.25 9367.50 2.00 14988.00



MAY 29, 2018 09:21 AM POLK 2:00 PM 9/ 9 018
46122.3.1 MAY 15 2018 C204079

TIP NO B-5407 0.067 MI
FED AID NO BRZ-1311(13)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURE.

BRIDGE #34 OVER WALNUT CREEK ON SR-1311.

LEE CONSTRUCTION COMPANY OF YOUNG & MCQUEEN GRADING CO

THE CAROLINAS INC INC
PINEVILLE, NC BURNSVILLE, NC
0074 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 1000.00 14000.00 1500.00 21000.00
(HP 12 X 53)
0075 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 7 EA 1000.00 7000.00 6250.00 43750.00
(PP 18 X 0.50)
0076 8364000000-E 450 HP12X53 PILES 810 LF 60.00 48600.00 40.00 32400.00
0077 8387000000-E 450 PP18X0.50 GALV STL PILE 490 LF 150.00 73500.00 118.00 57820.00
0078 8475000000-E 460 TWO BAR METAL RAIL 205.25 LF 200.00 41050.00 155.00 31813.75
0079 8517000000-E 460 1-*"Xreess"CONC PARAPET 220.25 LF 140.00 30835.00 145.00 31936.25
(1-2" X 2-9 1/2")
0080 8608000000-E 876 RIP RAP Il (2'-0") 475 TON 60.00 28500.00 60.00 28500.00
0081 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 535 SY 2.00 1070.00 4.00 2140.00
0082 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 4575.00
0083 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 440 LF 200.00 88000.00 155.00 68200.00
0084 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 770 LF 225.00 173250.00 170.00 130900.00
CONTRACT TOTAL TOTAL 972021.64 TOTAL 997771.17
ROADWAY ITEMS SUB-TOTAL 307649.14  SUB-TOTAL 370498.17
STRUCTURE ITEMS SUB-TOTAL 66437250  SUB-TOTAL 627273.00
BIDDERS IN ORDER CONTRACT TOTAL
APPLE TUCK & ASSOCIATES INC 1 722700.05
R.E. BURNS & SONS CO., INC. 2 746435.68
PALMETTO INFRASTRUCTURE INC 3 757045.00
DANE CONSTRUCTION INC 4 818023.17
BUCKEYE BRIDGE LLC 5 859852.30
NHM CONSTRUCTORS LLC 6 905188.55
LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC 7 972021.64
YOUNG & MCQUEEN GRADING CO INC 8 997771.17



